



A food-secure Philippines
with prosperous farmers and fisherfolk

In view thereof, kindly signify your conform by affixing your signature on the space provided below.
 Furthermore, you are advised to post performance security in either of the following forms, within ten (10) days upon receipt of this notice.

Item No.	Qty	Unit	Item Description	Unit Cost (P)	Total Cost (P)	End-user
1	1	Lot	CONSTRUCTION OF DAIRY PROCESSING PLANT AND PRODUCT OUTLET (PCC-MMSU)	1,689,746.81	1,689,746.81	PCC-MMSU
TOTAL					P 1,689,746.81	
NEGOTIATED PROCUREMENT-TWO FAILED BIDDINGS						

Please be informed that based on the result of our opening of sealed quotation/proposal and after the evaluation of your offer to undertake the (CRIN 2020) CONSTRUCTION OF DAIRY PROCESSING PLANT AND PRODUCT OUTLET (PCC-MMSU) NEGOTIATED PROCUREMENT-TWO FAILED BIDDINGS for the Total Contract Price of equivalent to One Million Six Hundred Eighty-Nine Thousand Seven Hundred Forty-Six Pesos & 81/100 (P 1,689,746.81) with the delivery schedules indicated in your bid proposals, we are happy to notify you that your offer are acceptable to us and hereby awarded you the project.

Dear Mr. Ercilla:

MR. GEORGE R. ERCILLA
 Owner/Manager
 G.R. Ercilla Construction
 Zone 2 A, Kadena de Amor St.
 Barangay, Abar 1st, San Jose City,
 Nueva Ecija
 grrerillaconstruction@gmail.com

OCT 07 2021

NOTICE OF AWARD

Department of Agriculture
PHILIPPINE CALABAO CENTER
 CENTRAL ISO 9001:2015 NORTH CINCINNATI, OHIO 45202



Form of Performance Security	Amount of Performance Security (Equal to Percentage of the Total Contract Price)
(a) Cash or cashier's/manager's check issued by a Universal or Commercial Bank	
(b) Bank draft/guarantee or irrevocable letter of credit issued by a Universal or Commercial Bank: Provided, however, that it shall be confirmed or authenticated by a Universal or Commercial Bank if issued by a foreign bank	Infrastructure Ten percent (10%) P 168,974.68
(c) Surety bond callable upon demand issued by a surety or insurance company duly certified by the Insurance Commission as authorized to issue such security.	Thirty percent (30%) P 506,924.04

Failure to provide the performance security shall constitute sufficient ground for cancellation of the award and forfeiture of the bid security.

Very truly yours,



RONNIE D. DOMINGO
OIC, Executive Director

Conformed



(Bidder/Authorized Representative)

Date: 10/07/21



Department of Agriculture
PHILIPPINE CARABAO CENTER
CERTIFIED: ISO 9001 | ISO 14001 | OHSAS 18001

BIDS AND AWARDS COMMITTEE
Resolution No. 2021-719

**SUBJECT: (CBIN2020) CONSTRUCTION OF DAIRY PROCESSING PLANT AND PRODUCT OUTLET
(PCC-MMSU) (NEGOTIATED PROCUREMENT- TWO FAILED BIDDINGS)**

WHEREAS, the aforementioned request was approved as detailed below:

Purchase Request No./ End User	Particulars	Approved Budget for the Contract
MMSU	(CBIN2020) CONSTRUCTION OF DAIRY PROCESSING PLANT AND PRODUCT OUTLET (PCC-MMSU) (NEGOTIATED PROCUREMENT- TWO FAILED BIDDINGS)	P 1,694,934.52

WHEREAS, the Philippine Carabao Center (PCC), an attached agency of the Department of Agriculture, was created by virtue of Republic Act No. 7307;

WHEREAS, PCC is mandated to conserve, propagate and promote the Carabao as a source of milk, meat, draft power and hide to benefit the rural farmers;

WHEREAS, in order to attain the above objectives, the procurement of supplies, services and other materials are needed to sustain operations;

WHEREAS, in accordance with Sections 3 and 4, Article I of Republic Act No. 9184 and Sections 4.1, Rule I of its Implementing Rules and Regulations (IRR), public bidding is required in the procurement of infrastructure projects, goods and consulting services;


WHEREAS, funds for the purpose is available;

WHEREAS, the first public bidding resulted to failure of bidding as per BAC Resolution No. 2021-585 dated 26 August 2021;

WHEREAS, the second public bidding resulted to failure of bidding as per BAC Resolution No. 2021-670 dated 20 September 2021 and the PCC BAC recommended the use of Section 53.1 of RA 9184 (Negotiated Procurement-Two Failed Biddings) as the mode of procurement for the project;

WHEREAS, the Notice for Negotiated Procurement for this requirement was posted in the Philippine Carabao Center official website on 23 September 2021 and simultaneously posted in the following:

A food-secure Philippines
with prosperous farmers and fisherfolk



- a. PhilGEPS Official Website
- b. Conspicuous places in the premises of the procuring entity

WHEREAS, in response to the Notice for Negotiated Procurement, the following bidders secured the bidding documents;

1. GR Ercilla Construction
2. Jessie Construction Services

WHEREAS, the Opening of Sealed Quotation/Proposal was held on 4 October 2021 (10 am) at the PCC Eusebio Hall, PHILIPPINE CARABAO CENTER, National Headquarters and Gene Pool, Science City of Muñoz, Nueva Ecija participated in by the following bidders;

1. GR Ercilla Construction
2. Jessie Construction Services

WHEREAS, RA 9184 provides that opening of eligibility documents shall be based on a non-discretionary pass/fail criteria;

WHEREAS, two (2) bids were submitted on 4 October 2021, and passed the preliminary examination of bid:

(CBIN2020) CONSTRUCTION OF DAIRY PROCESSING PLANT AND PRODUCT OUTLET (PCC-MMSU) (NEGOTIATED PROCUREMENT- TWO FAILED BIDDINGS) Approved Budget for the Contract: P 1,694,934.52	
Name of Bidder	Bid Amount (As Read)
GR ERCILLA CONSTRUCTION	P 1,693,748.38
JESSIE CONSTRUCTION SERVICES	P 1,686,721.52

WHEREAS, the bidders were advised that the submitted documents shall still be subjected to bid evaluation and post-qualification;

WHEREAS, the joint detailed evaluation of bids was undertaken, composed of the PCC's BAC-Technical Working Group (TWG) and end-user, in which, the following are the results:

CBIN2020) CONSTRUCTION OF DAIRY PROCESSING PLANT AND PRODUCT OUTLET (PCC-MMSU) (NEGOTIATED PROCUREMENT- TWO FAILED BIDDINGS) Approved Budget for the Contract: P 1,694,934.52	
Name of Bidder	Bid Amount (As Calculated)
GR ERCILLA CONSTRUCTION	P 1,689,746.81 Lowest Calculated and Responsive Quotation (LCRQ)

Handwritten signatures and initials are present at the bottom of the page, including a large blue signature and several other smaller ones.

JESSIE CONSTRUCTION SERVICES	P 1,675,808.21 Declared as non-complying as per attached TWG Report
------------------------------	--


WHEREAS, the report containing the results of the TWG evaluation is attached hereto and made an integral part hereof.

NOW, THEREFORE, WE the Members of the **BIDS AND AWARDS COMMITTEE** after duly considering the recommendations of the TWG, hereby resolve to recommend to the Head of the Procuring Entity for his considerations and approval the award of the contract detailed below:

	Supplier	Line Item Nos. (as per attached list)	Amount
1	GR ERCILLA CONSTRUCTION	Construction of Dairy Processing Plant and Product Outlet	One Million Six Hundred Eighty-Nine Thousand Seven Hundred Forty-Six Pesos & 81/100 (P 1,689,746.81)

Adopted this 6th day of October, 2021 at PHILIPPINE CARABAO CENTER, National Headquarters and Gene Pool, Science City of Muñoz, Nueva Ecija.

BIDS AND AWARDS COMMITTEE



ERIC P. PALACPAC
Chairperson


LERMA C. OCAMPO
Vice Chairperson


AIMEE T. FULGENCIO
Member


JEFFREY JEROME M. BALAOING
Member


ESTER B. FLORES
Member

Attested by:

NOEMI V. BALAIS
Head, BAC Secretariat

Approved by:

RONNIE D. DOMINGO
OIC, Executive Director