

## CONTRACT AGREEMENT

THIS AGREEMENT, made this <u>3rd day of December 2021</u> between **PHILIPPINE CARABAO CENTER** of Science City of Muńoz, Nueva Ecija (hereinafter called the "Entity") and **AMC CONSTRUCTION** of Purok 6, San Josef Sur, Cabanatuan City (hereinafter called the "Contractor").

WHEREAS, the Entity is desirous that the Contractor execute (RF) REHABILITATION OF GENE BANK AND SEXING LABORATORY (hereinafter called "the Works") and the Entity has accepted the Bid for Four Million Sixty-Seven Thousand Five Hundred Twenty-Five Pesos & 69/100 (P 4,067,525.69) by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

## NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

- 1. In this Agreement, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
- 2. The following documents as required by the 2016 revised Implementing Rules and Regulations of Republic Act No. 9184 shall be deemed to form and be read and construed as part of this Agreement, *viz*.:
  - a. Philippine Bidding Documents (PBDs);
    - Drawings/Plans;
    - ii. Specifications;
    - iii. Bill of Quantities;
    - iv. General and Special Conditions of Contract;
    - v. Supplemental or Bid Bulletins, if any;
  - b. Winning bidder's bid, including the Eligibility requirements, Technical and Financial Proposals, and all other documents or statements submitted;

Bid form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to request for clarifications on the bid), including corrections to the bid, if any, resulting from the Procuring Entity's bid evaluation;

c. Performance Security;

d. Notice of Award of Contract and the Bidder's conforme thereto; and

A food-secure and resilient Philippines

with empowered and prosperous farmers and fisherfolk

mon



- e. Other contract documents that may be required by existing laws and/or the Procuring Entity concerned in the PBDs. Winning bidder agrees that additional contract documents or information prescribed by the GPPB that are subsequently required for submission after the contract execution, such as the Notice to Proceed, Variation Orders, and Warranty Security, shall likewise form part of the Contract.
- 3. In consideration for the sum of Four Million Sixty-Seven Thousand Five Hundred Twenty-Five Pesos & 69/100 (P 4,067,525.69) or such other sums as may be ascertained, AMC CONSTRUCTION agrees to rehabilitate the Gene Bank and Sexing Laboratory in accordance with his/her/its Bid.
- The PHILIPPINE CARABAO CENTER agrees to pay the above-mentioned sum in accordance with the terms of the Bidding.

IN WITNESS whereof the parties thereto have caused this Agreement to be executed the day and year first before written.

RONNIE D. DOMINGO OIC. Executive Director

PHILIPPINE CARABAO CENTER

ANABELLE M. CRUZ

Witness (for AMC CONSTRUCTION)

Owner/Manager AMC CONSTRUCTION

Signed in the Presence of:

NOEMI V. BALAIS Head, BAC Segretariat

EDUARDOP. DALUSONG

Head, General Services Section

Certified Funds Available:

**CHERRY PEARL C. RIVERA** Accountant III

## **ACKNOWLEDGMENT**

Republic of the Philippines)

**BEFORE ME**, a Notary Public for and in the above jurisdiction, personally appeared the following:

Name

Com Tax Cert. No./ID

Date/Place Issued

RONNIE D. DOMINGO ANABELLE M. CRUZ

ID No. 210201

Feb. 1, 2021

Known to me to be the same persons who executed the foregoing instrument and acknowledgement that the same is their own voluntary act and deed.

This instrument of three (3) pages including this page wherein this Acknowledgment is written and signed by the parties and their instrument witness on each and every page hereof.

WITNESS MY HAND AND SEAL, this

**DEC** 1 0 2021

2021

JOSE CITY N. ECIJA Philippines.

Doc. No. | 154 | 22 |

Book No.

Series of 2021

ATTY. AVEGALE B. ESCUDERO-GARCIA
Notacy Public PUBLIC

Commission Expires on 12-31-21 Under SP. Proc. No. 1352, RTC Br. 38, SJC, N.E. Maharlika Rd. Brgy. R. Rueda Sr., San Jose City, N.E. Roll of Attorneys No. 54696; 4/25/07 IBP Lifetime No. 010236; 10/27/2011 PTR No. 1245253; 01/04/2021; San Jose City

er l



## NOTICE TO PROCEED

December 10, 2021

MS. ANABELLE M. CRUZ

Owner/Manager AMC Construction Purok 6, San Josef Sur, Cabanatuan City annabellecruz05@yahoo.com

Dear Ms. Cruz:

The attached Contract Agreement having been approved, notice is hereby given to AMC CONSTRUCTION that work may commence for the (RF) REHABILITATION OF GENE BANK AND SEXING LABORATORY effective upon acknowledgment of this notice.

Upon receipt of this notice, you are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementation Schedule.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below, keep one copy and return the other to the Philippine Carabao Center.

Very truly yours,

RONNIE D. DOMINGO OIC, Executive Director

Conforme:

ANGERUE (A. ORUZ Date: 12/13/2021

A food-secure and resilient Philippines

with empowered and prosperous farmers and fisherfolk

