

CONTRACT AGREEMENT

THIS AGREEMENT, made this FEB 17 2021 between **PHILIPPINE CARABAO CENTER** with Office Address at National Headquarters and Gene Pool, Science City of Munoz, Nueva Ecija represented herein by its OIC, Executive Director, **DR. RONNIE D. DOMINGO** (hereinafter called the "ENTITY")

and

BM CABANES TRADING & CONSTRUCTION with office address at Tumana, Palestina, San Jose City, Nueva Ecija represented herein by **MR. RICARDO O. OROLA** (hereinafter called the "CONTRACTOR").

WHEREAS, the Entity is desirous that the Contractor execute **REPAIR OF ROW HOUSE NO. 8** hereinafter called "**the WORKS**") and the Entity has accepted the offer for **One Hundred Seven Thousand Six Hundred Thirty-One Pesos & 72/100 (P 107 631.72)** by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. That the Entity is in need of the services of the Service Provider who shall perform works not performed by the regular personnel of the Entity;
2. That the Service Provider has signified his intention to which the Entity has accepted to provide service needed by the latter;
3. That the Service Provider hereby possess the skills, permit, licenses and resources required to perform the job as described herein;
4. Scope of Works:

(a) Includes all materials and labor for works as per attached Program of Works:

- i. Painting Works (New Ceiling)
- ii. Carpentry Repair Works
- iii. Electrical Works (Rewiring)
- iv. Plumbing Works
- v. Others

(b) Location: Philippine Carabao Center National Headquarters and Gene Pool

5. The following documents shall be deemed to form, and be read and construed as part of this Agreement, to wit:

- (a) Program of Works and Plan
- (b) Notice to Proceed

PHILIPPINE CARABAO CENTER
Office of The AUDITOR

RECEIVED
DATE 04/05/2021

BY: [Signature] 3:49 PM


[Signature]

- (c) Notice of Award
- (d) BAC Resolution


6. The completion of the Works is required within thirty (30) calendar days after receipt of Notice to Proceed.
7. In consideration of the payments to be made by the Entity to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Entity to execute and complete the Works and remedy any defects therein in conformity with the provisions of this Contract in all respects.
8. The Entity hereby covenants to pay the Contractor in consideration of the execution and completion of the Works and the remedying of defects wherein, the Contract Price or such other sum as may become payable under the provisions of this Contract at the times and in the manner prescribed by this Contract.
9. The contractor shall issue invoice upon completion of Works.

IN WITNESS whereof the parties thereto have caused this Agreement to be executed the day and year first before written.

PHILIPPINE CARABAO CENTER

By: 
RONNIE D. DOMINGO
 OIC, Executive Director
 PRC ID# 210201

BM CABANES TRADING & CONSTRUCCION



RICARDO O. OROLA
 Representative
 D/L# N02281-05590

Signed in the presence of:

EDUARDO P. DALUSONG
 Head, General Services Section

 Witness

Certified Funds Available:



CHERRY PEARL C. RIVERA
 Accountant
 02 - 2021 - 03 - 0432
 ₱ 107,631.72

ACKNOWLEDGEMENT

REPUBLIC OF THE PHILIPPINES)
SCIENCE CITY OF MUÑOZ)S.S.

BEFORE ME, a Notary Public for and in SCIENCE CITY OF MUÑOZ personally appeared **DR. RONNIE D. DOMINGO**, OIC, Executive Director, with Community Tax Certificate No./PCC ID No. _____ representing the **PHILIPPINE CARABAO CENTER** in this Agreement and **MS. CORA C. SOLIS**, Representative, with Community Tax Certificate No. _____ issued on _____ at _____, representing **BM CABANES TRADING & CONSTRUCTION**, known and known to me as to be the same persons who have executed the foregoing Agreement which consists of three (3) pages including this page on which this Agreement is written, and who admitted to me and before their witnesses that this instrument is of their true, free and voluntary act and deed.

WITNESS MY HAND AND SEAL, this _____ day of APR 07 2021 20 _____.


RODOLFO A. TOBIAS
Notary Public
Until Dec. NOVEMBER 11 2022
Notarial Commission No. SD2020-008
PTR No 7642434, 01-04-2021
Science City of Muñoz, Nueva Ecija
Roll No. 39824
MCLE Compliance No. VI-0006549

Doc. No.: 2021
Page No.: 13
Book No.: 312
Series of 20 21

2021-27



Department of Agriculture
PHILIPPINE CARARAO CENTER
CERTIFIED: ISO 9001 | ISO 14001 | OHSAS 18001

NOTICE OF AWARD

DATE: **FEB 17 2021**

RICARDO O. OROLA
BMI CABANES TRADING & CONSTRUCTION
Tumana, Palestina, San Jose City, Nueva Ecija

Dear **Mr. Orola**:

Please be informed that based on the result of our evaluation of your offer to undertake **REPAIR OF ROW HOUSE NO. 8** the Total Contract Price of equivalent to **One Hundred Seven Thousand Six Hundred Thirty-One Pesos & 72/100 (P 107,631.72)** with the delivery schedules indicated in your bid proposals, we are happy to notify you that your offer is acceptable to us and hereby awarded you the project.

In view thereof, kindly signify your conforme by affixing your signature on the space provided below. Furthermore, you are advised to post performance security in either of the following forms, within ten (10) days upon receipt of this notice.

Forms of Performance Security	Amount of Performance Security (Equal to Percentage of the Total Contract Price)
a) Cash or cashier's/manager's check issued by a Universal or Commercial Bank.	
b) Bank draft/guarantee or irrevocable letter of credit issued by a Universal or Commercial Bank: Provided, however, that it shall be confirmed or authenticated by a Universal or Commercial Bank, if issued by a foreign bank.	Infrastructure Projects Ten percent (10%) P 10,763.17
c) Surety bond callable upon demand issued by a surety or insurance company duly certified by the Insurance Commission as authorized to issue such security.	Thirty Percent (30%) P 32,289.52

Failure to provide the performance security shall constitute sufficient ground for cancellation of the award and forfeiture of the bid security.

Very truly yours,

RONNIE D. DOMINGO
OIC, Executive Director

Conforme:
RICARDO OROLA
(Bidder/Authorized Representative)
Date: 2/17/21



A food-secure Philippines
with prosperous farmers and fisherfolk



NOTICE TO PROCEED

DATE:

RICARDO O. OROLA
BM CABANES TRADING & CONSTRUCTION
Tumana, Palestina, San Jose City, Nueva Ecija

Dear Mr. Orola:

The attached Contract Agreement having been approved, notice is hereby given to **BM CABANES TRADING & CONSTRUCTION** that work may commence to be completed within the arranged schedule for the **REPAIR OF ROW HOUSE NO. 8** effective upon acknowledgement of this notice, subject to such additional time for the completion of the work as may be allowed by the Agency.

Upon receipt of this notice, you are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the implementation schedule.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below, keep one copy and return the other to the Philippine Carabao Center.

Very truly yours,

RONNIE D. DOMINGO
OIC, Executive Director

Acknowledged:

(/Authorized Representative)

Date: 5/7/29



A food-secure Philippines

with prosperous farmers and fisherfolk



Department of Agriculture
PHILIPPINE CARABAO CENTER
 CERTIFIED ISO 9001 | ISO 14001 | OHSAS 18001

BAC RESOLUTION NO. 2021-176

RECOMMENDING AWARD OF CONTRACT FOR THE REPAIR OF PCC ROWHOUSE NO. 8

WHEREAS, on 8 January 2021, former OIC Executive Director CLARO N. MINGALA, as Head of Procuring Entity (HOPE), approved the Annual Procurement Plan (APP) of the agency upon favorable recommendation of the Bids and Awards Committee (BAC);

WHEREAS, included in the APP is the **REPAIR OF PCC ROWHOUSE NO. 8** to be undertaken through Section 53.9 (Small Value Procurement) of the Revised Implementing Rules and Regulations of Republic Act No. 9184 under the GAA Fund;

WHEREAS, the **REPAIR OF PCC ROWHOUSE NO. 8** has the following Approved Budget for the Contract (ABC) as follows:

Item No.	Item Description	ABC per Line Item/Lot (P)
1	REPAIR OF PCC ROWHOUSE NO. 8	P 110,001.00

WHEREAS, on 3 February 2021, the BAC thru its Secretariat/Procurement Office, initiated the procurement activity by sending/posting Request for Quotation (RFQs) to PhilGEPS/various suppliers;

WHEREAS, only **BM CABANES TRADING AND CONSTRUCTION** has submitted their respective quotation/proposal before the deadline of submission;

WHEREAS, various suppliers were also requested to submit their respective quotations (see attached);

WHEREAS, the Technical Working Group (TWG) determined that based on the financial proposal submitted by the sole supplier, **BM CABANES TRADING AND CONSTRUCTION** has submitted the single calculated quotation for the project;

WHEREAS, as per Annex "H" CONSOLIDATED GUIDELINES FOR ALTERNATIVE METHODS OF PROCUREMENT, Small Value Procurement Procedure (ii) states that:

"The BAC shall prepare and send the RFQs to at least three (3) suppliers, contractors or consultants of known qualifications. This notwithstanding, those who respond through any of the required postings shall be allowed to participate. "Receipt of at least one (1) quotation is sufficient to proceed with the evaluation thereof".

WHEREAS, upon review and evaluation of the compliance with the technical requirements of the procurement at hand, the TWG recommended to declare **BM CABANES TRADING AND CONSTRUCTION** as the single calculated and responsive quotation;

WHEREAS, the report containing the results of the TWG evaluation is attached hereto as Annex "A", and made an integral part hereof;

[Signature]
[Signature]
A food-secure Philippines
with prosperous farmers and fisherfolk



CA


NOW, THEREFORE, WE, the Members of the **BIDS AND AWARDS COMMITTEE** after duly considering recommendations of the TWG, hereby resolve to recommend to the Head of the Procuring Entity for his consideration and approval of the contract to **BM CABANES TRADING AND CONSTRUCTION** for the **REPAIR OF PCC ROWHOUSE** in the amount of **One Hundred Seven Thousand Six Hundred Thirty-One Pesos & 72/100 (P 107,631.72)**.

This resolution shall take effect immediately.

APPROVED this 17th day of February, 2021 at Philippine Carabao Center, National Headquarters and Gene Pool, Science City of Munoz, Nueva Ecija.


BIDS AND AWARDS COMMITTEE


ERIC P. PALACPAC
Chairperson


LERMA C. OCAMPO
Vice Chairperson


JEFFREY JEROME M. BALAOING
Member



AIMEE T. FULGENCIO
Member


ESTER B. FLORES
Member

Attested by:


NOEMI V. BALAIS
Head, BAC Secretariat

Approved by:


RONNIE D. DOMINGO
OIC, Executive Director