

NOTICE TO PROCEED

May 25, 2022

ENGR. ROGER P. CLARETE

Manager/Proprietor Better Work Construction # 10 San Pedro Street, RH-13 Cotabato City bwc_clarete@yahoo.com

Dear Engr. Clarete:

The attached Contract Agreement having been approved, notice is hereby given to BETTER WORK CONSTRUCTION that work may commence for the (CBIN 2021/PCC-USM) CONSTRUCTION OF DAIRY PROCESSING PLANT AND PRODUCT OUTLET (DAIRY BOX TYPE) REBID (MAITUM, SARANGGANI PROVINCE) effective upon acknowledgment of this notice.

Upon receipt of this notice, you are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementation Schedule.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below, keep one copy and return the other to the Philippine Carabao Center.

Very truly yours,

RONNIE D. DOMINGO OIC, Executive Director

Conforme:

Date: 5-25-22

A food-secure and resilient Philippines

with empowered and prosperous farmers and fisherfolk





Contract No. 2022- 51

CONTRACT AGREEMENT

THIS AGREEMENT, made this <u>23rd day of May 2022</u> between **PHILIPPINE CARABAO CENTER** of Science City of Muńoz, Nueva Ecija (hereinafter called the "Entity") and **BETTER WORK CONSTRUCTION** of # 10 San Pedro Street, RH-13 Cotabato City (hereinafter called the "Contractor").

WHEREAS, the Entity is desirous that the Contractor execute (CBIN 2021/PCC-USM) CONSTRUCTION OF DAIRY PROCESSING PLANT AND PRODUCT OUTLET (DAIRY BOX TYPE) REBID (MAITUM, SARANGGANI PROVINCE) (hereinafter called "the Works") and the Entity has accepted the Bid for One Million Eight Hundred Forty-Two Thousand Five Hundred Thirty-Nine Pesos & 07/100 (P 1,842,539.07) by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

- 1. In this Agreement, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
- 2. The following documents as required by the 2016 revised Implementing Rules and Regulations of Republic Act No. 9184 shall be deemed to form and be read and construed as part of this Agreement, *viz.*:
 - a. Philippine Bidding Documents (PBDs);
 - i. Drawings/Plans;
 - ii. Specifications;
 - iii. Bill of Quantities;
 - iv. General and Special Conditions of Contract;
 - v. Supplemental or Bid Bulletins, if any;
 - b. Winning bidder's bid, including the Eligibility requirements, Technical and Financial Proposals, and all other documents or statements submitted;

Bid form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to request for clarifications on the bid), including corrections to the bid, if any, resulting from the Procuring Entity's bid evaluation;

c. Performance Security;

d. Notice of Award of Contract and the Bidder's conforme thereto; and

Howing

A food-secure and resilient Philippines

with empowered and prosperous farmers and fisherfolk

Masaganang ANI Mataus na KITA

- e. Other contract documents that may be required by existing laws and/or the Procuring Entity concerned in the PBDs. Winning bidder agrees that additional contract documents or information prescribed by the GPPB that are subsequently required for submission after the contract execution, such as the Notice to Proceed, Variation Orders, and Warranty Security, shall likewise form part of the Contract.
- 3. In consideration for the sum of One Million Eight Hundred Forty-Two Thousand Five Hundred Thirty-Nine Pesos & 07/100 (P 1,842,539.07) or such other sums as may be ascertained, BETTER WORK CONSTRUCTION agrees to construct the Dairy Processing Plant and Product Outlet in accordance with his/her/its Bid.
- 4. The **PHILIPPINE CARABAO CENTER** agrees to pay the above-mentioned sum in accordance with the terms of the Bidding.

IN WITNESS whereof the parties thereto have caused this Agreement to be executed the day and year first before written.

RONNIE D. DOMINGO
OIC, Executive Director
PHILIPPINE CARABAO CENTER

ROGER P. CLARETE
Manager/Proprietor
BETTER WORK CONSTRUCTION

Witness (for BETTER WORK)

Signed in the Presence of:

NOEMI V. BALAIS Head, BAC Secretariat

EDUARDO P. DALUSONG Head, General Services Section

Certified Funds Available:

Accountant /Designated Accountant

ACKNOWLEDGMENT

Republic of the Philippines) Koronadal City	

BEFORE ME, a Notary Public for and in the above jurisdiction, personally appeared the following:

Name

Com Tax Cert. No./ID

Date/Place Issued

RONNIE D. DOMINGO ROGER P. CLARETE

ID No. 210201 10 NO. 51711

Feb. 1, 2021 10/16/22 General Santos City

Known to me to be the same persons who executed the foregoing instrument and acknowledgement that the same is their own voluntary act and deed.

This instrument of three (3) pages including this page wherein this Acknowledgment is written and signed by the parties and their instrument witness on each and every page

WITNESS MY HAND AND SEAL, this Koronadal City _, Philippines.

MAY 2 3 2022 day of

Doc. No. Page No. Book No.

Series of 2022

MCLE Compliance No. VI-0004554 IBP No. 167407-11/17/21-Pasig City PTR No. 2542227-01-03-2022 Koronadal City, South Cotabato

TIN: 197-399-988-000