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Department of Agriculture

PHILIPPINE CARABAO CENTER

CERTIFIED:ISO 900110 14001]1S0 45001

PROJECT: CONSTRUCTION OF HAYBARN AND STORAGE FOR CHBU/PCC-LCSF (LA CARLOTA, NEGROS OCCIDENTAL)
LOCATION: La Carlota, Negros Occidental
SUBJECT: Bill of Materials

B.PROGRAM OF WORKS

Particulars Quantity Unit Unit Rate Total Cost
I. GENERAL REQUIREMENTS
Quantity = 1.00 lot
01 Mobilization/Demobilization 1.00 lot
01 Permits, Clearances, Material Testing 1.00 lot
02 Temfacil 1.00 lot
02 Safety and Health 1.00 lot
02 Project Billboard with Frame(COA Format and Size) 1.00 lot
02 Cad Asbuilt of Project/Variation Shopdrawings 1.00 lot
01 - Not Subjected to OCM and Profit Mark-up
02 - Not Subjected to OCM Mark-up
Total Cost
Unit Cost .00 /lot
Il. EARTHWORKS
Quantity = 1.00 lot
1) Labor
Excavation
Skilled days
Laborers days
Select Fill
1) Materials
Earthfill 23.00 cu.m.
Gravel (G-3/4) 46.00 cu.m.
Equipment (Rental)
Backhoe 40.00 hr.
Laborers days
Total Cost
Unit Cost .00 /lot
lll. REINFORCED CONCRETE WORKS
Quantity = 3721.94 kg
1) Materials
Portland Cement (40KG) 565 bags
Sand (51) 31 cu.m.
Gravel (G-3/4) 63 cu.m.
Polyethylene Plastic Sheet 2 rolls
Rebars
166mm@x6.0m 161.00 pcs
122mm@x6.0m 231.00 pcs
10mm@x6.0m 256.00 pcs
G.l. Tie Wire #16 8.00 kgs.
1/4" Plywood Form Board 21.00 pcs.
Form Lumber (coco) 244.00 bd.ft.
Assorted CWN 10.00 kgs.
Equipment (Rental)



%,
%

Y,

oEPARy,

N r/f |-y Department of Agriculture

- PHILIPPINE CARABAO CENTER

CERTIFIED:ISO 900110 14001]1S0 45001

B.PROGRAM OF WORKS

Particulars Quantity Unit Unit Rate Total Cost
Bagger Concrete Mixer 12.00 days
Concrete Vibrator 12.00 days
2) Labor
a. Pouring of Concrete
Skilled days
Laborers days
b. Rebars ( cut, bend & place )
Skilled days
Laborers days

¢. Forms ( fab.,installation & removal )
Skilled days
Laborers days

Total Cost
Unit Cost .00 /kg
IV. MASONRY WORKS
Quantity = 100.90 sgm
1) Materials
6" thk. Chb 1,388 pcs.
Sand (S1) 15 cu.m.
Portland Cement (40KG) 141 bags
10 mm x 6.0 m rebars 106 pcs
No. 16 G.I Tie wire 7 kgs.
2) Labor
Skilled days
Laborers days
Total Cost
Unit Cost .00 /sqm

V. METAL STRUCTURE

Quantity = 9432.85 kg
1) Materials

Trusses

50x50x6mm Angular bar 58.00 pcs
50x50x3mm Angular bar 84.00 pcs
32x32x3mm Angular bar 155.00 pcs
1.5x 50x 150mm C- Purlins 96.00 pcs
12mm sagrods, tension rods 13.00 pcs
12mm cross bracing 20.00 pcs
12mm turn buckle 32.00 pcs
Welding Rod 50.00 kgs.
Red Oxide 7.00 gals
Paint Thinner 4.00 gals

Steel Column

300 x 400 x 12mm base plate 186.45 kgs.
80 x 200 x 12mm base plate support 99.66 kgs.
20mm diameter anchor bolts 12inch. w/ nuts and washer 90.09 kgs.
150mm diam.x 6mm G.l. Pipe (Sched. 40) 10.00 pcs.
Welding Rod 15.00 kgs.
Red Oxide 2.00 gals
Paint Thinner 1.00 gals
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Wall Cladding (Girt)
1.5x 50x 75mm C- Purlins 58.00 pcs
50x50x6mm Angular Bar 15.00 pcs
12mm Round Bar 9.00 pcs
12mm Threaded Bar at both ends with nut and washer (Sagrod) 80.15 kgs.
Welding Rod 10.00 kgs.
Rental
H-Frame (Scaffolding Set) 20.00 days
2) Labor
Skilled days
Laborers days
Total Cost
Unit Cost .00 /kg
VI. PRE-PAINTED METAL SHEET
Quantity = 809.50 sq.m.
1) Materials
a. Roofing
Pre-painted Metal Roofing Sheet 0.5mm (Rib-Type)(Blue) 493.00 sq.m
Pre-painted Ridge Roll 14.00 pcs
Pre-painted Gutter 27.00 pcs.
Pre-painted Flashing 14.00 pcs.
Teck Screw Metal 2500.00 pcs.
Roof Sealant 3.00 grtz
Blind Rivets 4.00 boxes
b. Wall Cladding
Pre-painted Metal Roofing Sheet 0.5mm (Rib-Type)(Blue) 316.50 sq.m
Pre-painted Flashing 6.00 pcs.
Teck Screw Metal 1500.00 pcs.
Roof Sealant 2.00 grtz
Blind Rivets 3.00 boxes
2) Labor
Skilled Labor days
Unskilled Labor days
Total Cost
Unit Cost .00 /sq.m.
Vil. DOORS AND WINDOWS
Quantity = 1.00 lot
1) Materials
W-1 Fixed Louvered Steel Window 2.16 sgm
D-1 Standard Roll Up Door 9.60 sqm
2) Labor
Skilled days
Laborers days
Total Cost
Unit Cost .00 /lot
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Vill. PLUMBING
Quantity = 1.00 lot
1) Materials
PVC Pipe 4" Sch. 40 42.00 pcs
PVC Elbow 4" 30.00 pcs
PVC Coupling 4" 18.00 pcs
PVC Solvent Cement 2.00 can
2) Labor
Skilled days
Laborers days
Total Cost
Unit Cost .00 /lot
IX. ELECTRICAL
Quantity = 1.00 lot
1) Materials
Solar LED Floodlight (150 Watts) 8 units
2) Labor
Skilled days
Laborers days
Total Cost
Unit Cost .00 /lot
DIRECT COST
a. MATERIAL COST
b. LABOR COST
c. GENERAL REQUIREMENTS 01
d. GENERAL REQUIREMENTS 02
e. TOTAL DIRECT COST (a+b+c+d)
INDIRECT COST
f. 0.CM. % (a+b)
g. PROFIT % (a+b+d)
h. TAX 5% (e+f+g)
i. TOTAL INDIRECT COST (f+g+h)
TOTAL ESTIMATED COST (e+i)




