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PROJECT :

SUBJECT:

Department of Agriculture

PHILIPPINE CARABAO CENTER

CERTIFIED:ISO 9001/1SO 14001]1S0 45001

Construction of Bunker Silo, Feed Storage and Quarter's Shed

LOCATION : Piat, Cagayan
Approved Budget of the Contract

A. SCOPE OF WORK

ITEM DESCRIPTION PERCENTAGE AMOUNT
DIRECT COST
I. GENERAL REQUIREMENTS
Il. EARTHWORKS
1ll. REINFORCED CONCRETE WORKS
IV. MASONRY WORKS
V. METAL STRUCTURE
VI. PRE-PAINTED METAL SHEET
VIl. DOORS AND WINDOWS
VIIl. CEILING, FRAMES-AND PAINTING
IX.. TILE WORKS
X. PLUMBING WORKS
XI. ELECTRICAL
DIRECT COST
a. MATERIAL COST
b. LABOR COST
¢. GENERAL REQUIREMENTS 01
d. GENERAL REQUIREMENTS 02
e. TOTAL DIRECT COST (a+b+c+d)
INDIRECT COST
f. 0.CM. %(a+h)
g. PROFIT % (a+b+d)
h. TAX 5% (e+f+g)
i. TOTAL INDIRECT COST (f+g+h)
TOTAL ESTIMATED COST (e+i)




