

NOTICE OF AWARD

December 6, 2019

MR, ABDUL JABHAR D. UGALINGAN Proprietor Managet IJAK CONSTRUCTION

Rosary Heights III, Catabato City jibakconstruction@yahou.com.ph

Dear Mr. Ugalingan:

Please be informed that based on the result of our negotiation and after the evaluation of your offer to undertake the REHABILITATION AND IMPROVEMENT OF PCC-USM OFFICE (NEGOTIATED PROCUREMENT-TWO FAILED BUDDINGS) for the Total Contract Price of equivalent to One Million Six Hundred Forty Five Thousand Six Hundred Three Pesos & 75/100 (P 1.645,603.75) with the delivery hereby awarded you the project. schedules milicated in your bid proposals, we are happy to notify you that your offer are acceptable to us and

No.		
ŲŲ	-	
No. Qty Unit	19	
Item Description	Rehabilitation and improvement of PCC-USM Office (Negotiated Procurement- Two Falled Biddings)	TOTAL (P)
Unit Cost (P)	P 1.645.603.75	
(P)	P 1.645.603.75 P 1.645.603.75 BjBasilio	P 1,645,603.75
End User	BJBasilio	114.44

In view thereot, kindly signify your conforme by affixing your signature on the space provided below.

days upon receipt of this notice. Furthermore, you are advised to post performance security in either of the following forms, within ten (10)

	(b) Bank draft/guarantee or irrevocable letter of credit issued by a Universal or Commercial Bank: Provided, however, that it shall be confirmed or authenticated by a Universal or Commercial Bank, if issued by a foreign bank.	(a) Cash or cashier's/manager's check issued by a Universal or Commercial Bank.	Form of Performance Security
The state of the s	= - :	ued by a Universal or Infrastructure	Amount of Performance Security (Equal to Percentage of the Total (Contract Price)

(c) Surety bond callable upon demand issued by a surety or insurance company duly certified by the insurance Commission as authorized to issue such security.

Thirty percent (30%) P 493,681.12

Failure to provide the performance security shall constitute sufficient ground for cancellation of the award and forfeiture of the bid security.

Very truly yours,

Executive Director

Conformat
ABDIT JABBARD, UGALINGAN
(Bidden Optheton Antwacebive)
Date: /a-//-/



BIDS AND AWARDS COMMITTEE Resolution No. 2019-611

REHABILITATION AND IMPROVEMENT OF PCC-USM OFFICE (NEGOTIATED PROCUREMENT-TWO FAILED BIDDINGS)

WHEREAS, the aforementioned request was approved as detailed below:

PR No. 107-07-2019 BENJAMIN JOHN C. BASILIO	Purchase Request No./ End User
REHABILITATION AND IMPROVEMENT OF PCC-USM OFFICE (NEGOTIATED PROCUREMENT-TWO FAILED BIDDINGS)	Particulars
P 1,646,172.19	Approved Budget for the Contract

Agriculture, was created by virtue of Republic Act No. 7307; WHEREAS, the Philippine Carabao Center (PCC), an attached agency of the Department of

milk, meat, draft power and hide to benefit the rural farmers; WHEREAS, PCC is mandated to conserve, propagate and promote the Carabao as a source of

other materials are needed to sustain operations; WHEREAS, in order to attain the above objectives, the procurement of supplies, services and

of infrastructure projects, goods and consulting services; 4.1, Rule I of its Implementing Rules and Regulations (IRR), public bidding is required in the procurement WHEREAS, in accordance with Sections 3 and 4, Article I of Republic Act No. 9184 and Sections

Procurement (Section 53.1-Two Failed Biddings) pursuant to the Revised IRR of RA 9184; Resolution Nos. 2019-379 and 2019-539 and the BAC recommended the adoption of Negotiated WHEREAS, the public bidding for the said project resulted to two (2) failed biddings as per BAC

WHEREAS, funds for the purpose is available;

following: Philippine Carabao Center official website on 24 November 2019 and simultaneously posted in the WHEREAS, the Invitation to Bid (ITB) for the negotiated procurement was posted in the

- a. PhilGEPS Official Website
- b. Conspicuous places in the premises of the procuring entity

WHEREAS, in response to the invitation to Bid, JJHAK CONSTRUCTION secured the documents

NATIONAL HEADQUARTERS AND GENE POOL. Science City of Muricz, Pages (\$5)a, Printy MANILA LIAISON DEFIGE: 5th Piece DOEG Bailding, NA Compilex, EDSA, Que relative to the project; 7 to 12 • URL: http://ww 3 02 926-7707 • + 63 5

WHEREAS, the Opening of Sealed Quotation/Proposal was held on $\frac{2 \text{ December 2019 (10am)}}{2 \text{ CARABAO CENTER}}$, National the Conference Room No. 2, 3^{rd} Floor, LIB Complex Building, PHILIPPINE CARABAO CENTER, National Headquarters and Gene Pool, Science City of Muñoz, Nueva Ecija participated in by a sole bidder (JJHAK CONSTRUCTION);

the preliminary examination of bids: WHEREAS, one (1) sealed quotation/proposal was submitted on 2 December 2019 and passed

(NEGOTIATED PROCUR Approved Budget for		Silling Calculaten Choration	
(NEGOTIATION AND IMPROVEMENT OF PCC-USM OFFICE (NEGOTIATED PROCUREMENT-TWO FAILED BIDDINGS) Approved Budget for the Contract : P 1,646,172.19 Bid Amount (As Read) P 1,645,603.75		Single Calculated Ottation	
TATION AND IMPROVEMENT OF PCC-USM OFFICE TIATED PROCUREMENT-TWO FAILED BIDDINGS) oved Budget for the Contract : P 1,646,172.19 Bid Amount (As Read)	0.03%	P 1,645,603.75	JJHAK CONSTRUCTION
TIATION AND IMPROVEMENT OF PCC-USM OFFICE TIATED PROCUREMENT-TWO FAILED BIDDINGS) oved Budget for the Contract : P 1,646,172.19 Bid Amount	ABC	(As Read)	
REHABILITATION AND IMPROVEMENT OF PCC-USM OFFICE (NEGOTIATED PROCUREMENT-TWO FAILED BIDDINGS) Approved Budget for the Contract : P 1,646,172.19	% Variance from	Bid Amount	Name of Bidder
		IMPROVEMENT OF PCC-USM OFFICE JREMENT-TWO FAILED BIDDINGS) or the Contract : P 1,646,172.19	REHABILITATION AND I (NEGOTIATED PROCU Approved Budget f

bid evaluation and post-qualification; WHEREAS, the sole bidder was advised that the submitted documents shall still be subjected to

Technical Working Group (TWG) and end-user, in which, the following are the results: WHEREAS, the joint detailed evaluation of bids was undertaken, composed of the PCC's BAC-

	מטטמוטוו (סכמט)	
	Ountation (SCDB)	
	Single Calculated and Responsive	
0.03%	P 1,645,603.75	JJHAK CONSTRUCTION
ABC	(As Calculated)	
% Variance from	Bid Amount	Name of Bidder
	REHABILITATION AND IMPROVEMENT OF PCC-USM OFFICE (NEGOTIATED PROCUREMENT-TWO FAILED BIDDINGS) Approved Budget for the Contract : P 1,646,172.19	REHABILITATION AN (NEGOTIATED PRO Approved Budgo

and financial requirements submitted by the bidder with the Single Calculated Quotation, JIHAK CONSTRUCTION, its bid has been found to be responsive; WHEREAS, upon careful examination, validation and verification of all the eligibility, technical

hereby RESOLVED: NOW, THEREFORE, We the Members of the Bids and Awards Committee, hereby RESOLVE as it is

1 To declare JJHAK CONSTRUCTION as the bidder with the Single Calculated and Responsive Forty Five Thousand Six Hundred Three Pesos & 75/100 (P 1,645,603.75) ; and NEGOTIATED PROCUREMENT-TWO FAILED BIDDINGS) (amounting to One Million Six Hundred Quotation for the project **REHABILITATION AND** MAPROVEMENT OF PCC-USM

M. May Ar

<u>3</u> To recommend for approval by the Executive Director of the PHILIPPINE CARABAO CENTER the foregoing findings.

and Gene Pool, Science City of Muńoz, Nueva Ecija. Adopted this 5th day of December, 2019 at PHILIPPINE CARABAO CENTER, National Headquarters

BIDS AND AWARDS COMMITTEE

ANNABELLE S. SARABIA

Chairperson

Chairperson PALACPAC

Member LERIMA C

OCAMPO

Member

JEFFREY JEROMETHI. BALAOING

PEREGRINOG. DURAN

Approved by:

ARNEL N. DEL BARRIO

Executive Director

MOEMI V. BALAIS

Head, BAC Secretariat