



Department of Agriculture
PHILIPPINE CARABAO CENTER
CERTIFIED: ISO 9001 | ISO 14001 | CHSAS 18001

NOTICE TO PROCEED

March 9, 2021

ENGR. ENRICO G. DIVINA
Proprietor
Adroit Construction
Ben Saturno Avenue,
Brgy. Sibut, San Jose City
Nueva Ecija
adroit_const@yahoo.com

Dear Engr. Divina:

The attached Contract Agreement having been approved, notice is hereby given to **ADROIT CONSTRUCTION** that work may commence for the **(GAA 2021) REPAIR AND REHABILITATION OF GENE POOL HOUSING (COMMUNAL PEN NO. 4)** effective upon acknowledgment of this notice.

Upon receipt of this notice, you are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementation Schedule.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below, keep one copy and return the other to the Philippine Carabao Center.

Very truly yours,

RONNIE D. DOMINGO
OIC, Executive Director

Conforme:

ENRICO G. DIVINA
Date : 3-15-21

A food-secure Philippines
with prosperous farmers and fisherfolk





CONTRACT AGREEMENT

THIS AGREEMENT, made this 5th day of March 2021 between **PHILIPPINE CARABAO CENTER** of Science City of Muñoz, Nueva Ecija (hereinafter called the "Entity") and **ADROIT CONSTRUCTION** of Ben Saturno Avenue, Brgy. Sibut, San Jose City, Nueva Ecija (hereinafter called the "Contractor").

WHEREAS, the Entity is desirous that the Contractor execute **(GAA 2021) REPAIR AND REHABILITATION OF GENE POOL HOUSING (COMMUNAL PEN NO. 4)** (hereinafter called "the Works") and the Entity has accepted the Bid for **One Million Nine Hundred Eighteen Thousand Six Hundred Ninety-Seven Pesos & 28/100 (P 1,918,697.28)** by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents as required by the 2016 revised Implementing Rules and Regulations of Republic Act No. 9184 shall be deemed to form and be read and construed as part of this Agreement, viz.:
 - a. Philippine Bidding Documents (PBDs);
 - i. Drawings/Plans;
 - ii. Specifications;
 - iii. Bill of Quantities;
 - iv. General and Special Conditions of Contract;
 - v. Supplemental or Bid Bulletins, if any;
 - b. Winning bidder's bid, including the Eligibility requirements, Technical and Financial Proposals, and all other documents or statements submitted;

Bid form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (*e.g.*, Bidder's response to request for clarifications on the bid), including corrections to the bid, if any, resulting from the Procuring Entity's bid evaluation;
 - c. Performance Security;
 - d. Notice of Award of Contract and the Bidder's conforme thereto; and

[Handwritten signatures]



e. Other contract documents that may be required by existing laws and/or the Procuring Entity concerned in the PBDs. Winning bidder agrees that additional contract documents or information prescribed by the GPPB that are subsequently required for submission after the contract execution, such as the Notice to Proceed, Variation Orders, and Warranty Security, shall likewise form part of the Contract.

3. In consideration for the sum of **One Million Nine Hundred Eighteen Thousand Six Hundred Ninety-Seven Pesos & 28/100 (P 1,918,697.28)** or such other sums as may be ascertained, **ADROIT CONSTRUCTION** agrees to repair and rehabilitate the PCC gene Pool Housing (Communal Pen No. 4) in accordance with his/her/its Bid.

4. The **PHILIPPINE CARABAO CENTER** agrees to pay the above-mentioned sum in accordance with the terms of the Bidding.

IN WITNESS whereof the parties thereto have caused this Agreement to be executed the day and year first before written.

RONNIE D. DOMINGO
OIC, Executive Director
PHILIPPINE CARABAO CENTER

ENRICO G. DIVINA
Proprietor
ADROIT CONSTRUCTION

NOEMI V. BALAIS
Head, BAC Secretariat

Signed in the Presence of:

ANNA MARIE A. ALICATAY
Witness (for **ADROIT**)

EDUARDO P. DALUSONG
Head, General Services Section

Certified Funds Available:

CHERRY PEARL C. RIVERA
Accountant III
62-2021-03-0344
\$ 1,918,697.28

ACKNOWLEDGMENT

Republic of the Philippines)
_____)

BEFORE ME, a Notary Public for and in the above jurisdiction, personally appeared the following:

Name	Com Tax Cert. No./ID	Date/Place Issued
RONNIE D. DOMINGO	ID No. 210201	
ENRICO G. DIVINA	PRC # 0019847	MANILA

Known to me to be the same persons who executed the foregoing instrument and acknowledgement that the same is their own voluntary act and deed.

This instrument of three (3) pages including this page wherein this Acknowledgment is written and signed by the parties and their instrument witness on each and every page hereof.

WITNESS MY HAND AND SEAL, this _____ day of _____ 2021 at _____, Philippines.

Doc. No. 1045
Page No. 209
Book No. VI
Series of 2021

ATTY. FELICISIMO CRUZ VILLAFLOR
Notary Public
NOTARY PUBLIC
ATTORNEY'S REG. NO. 27589
PTR. NO. CGN 1137835/01-03-2019
MCLE COMPLIANCE NO. VI-0006551
IRP NO. 055619/11-27-2018
CABANATUAN CITY, NUEVA ECIJA

[Handwritten signatures]

[Handwritten signature]