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Dleﬁartment of Agriculture Contract No. 2022- ur"
PHILIPPINE CARABAO CENTER

CERTIFIEDSO 9001 1 1SO 14001 11SO 45001

CONTRACT AGREEMENT

THIS AGREEMENT, made this 20th day of May 2022 between PHILIPPINE CARABAO
CENTER of Science City of Munoz, Nueva Ecija (hereinafter called the “Entity”) and MC TAGUBA
CONSTRUCTION of 14F Apostol St. Calamagui 1st, City of llagan, Isabela (hereinafter called the
“Contractor”).

WHEREAS, the Entity is desirous that the Contractor execute (CBIN 2021/PCC-CSU)
CONSTRUCTION OF DAIRY PROCESSING PLANT AND PRODUCT OUTLET (DAIRY BOX TYPE)
{AGLIPAY, QUIRINO]) (hereinafter called “the Works”) and the Entity has accepted the Bid for Two
Million Two Hundred Forty-Eight Thousand Seven Hundred Eighty-Four Pesos & 28/100
(P 2,248,784.28) by the Contractor for the execution and completion of such Works and the
remedying of any defects therein.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement, words and expressions shall have the same meanings as are
respectively assigned to them in the Conditions of Contract hereinafter referred to.

2. The following documents as required by the 2016 revised Implementing Rules and
Regulations of Republic Act No. 9184 shall be deemed to form and be read and construed
as part of this Agreement, viz.:

a. Philippine Bidding Documents (PBDs);
i.  Drawings/Plans;
ii.  Specifications;
iii.  Bill of Quantities;
iv.  General and Special Conditions of Contract;
v.  Supplemental or Bid Bulletins, if any;

b. Winning bidder’s bid, including the Eligibility requirements, Technical and Financial
Proposals, and all other documents or statements submitted;

Bid form, including all the documents/statements contained in the Bidder's bidding
envelopes, as annexes, and all other documents submitted (e.g., Bidder’s response to
request for clarifications on the bid), including corrections to the bid, if any, resulting from
the Procuring Entity’s bid evaluation;

c. Performance Security;

d. Notice of Award of Contract and the Bidder’s conforme thereto; and
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e. Other contract documents that may be required by existing laws and/or the Procuring
Winning bidder agrees that additional contract
documents or information prescribed by the GPPB that are subsequently required for
submission after the contract execution, such as the Notice to Proceed, Variation

Entity concerned in the PBDs.

Orders, and Warranty Security, shall likewise form part of the Contract.

3. In consideration for the sum of Two Million Two Hundred Forty-Eight Thousand Seven
Hundred Eighty-Four Pesos & 28/100 (P 2,248,784.28) or such other sums as may be
ascertained, MC TAGUBA CONSTRUCTION agrees to construct the Dairy Processing

Plant and Product Outlet in accordance with his/her/its Bid.

4. The PHILIPPINE CARABAO CENTER agrees to pay the above-mentioned sum in
accordance with the terms of the Bidding.

IN WITNESS whereof the parties thereto have caused this Agreement to be executed the day

and year first before written.

-

RONNIE D. DO GO

OIC, Executive Director
PHILIPPINE CARABAO CENTER

Signed in the Presence of:

IV IS
ead, BAC Secretariat

. DALUSONG
ral Services Section

Certified Funds Available:

Accountant /Designated Accountant

\

M . TAGUBA
Genera? Manager

MC TAGUBA CONSTRUCTION

Aoio

Witness Mor MC TAGUBA C

ONST.)



ACKNOWLEDGMENT

Republic of the Philippines)

Taguegarac City, Lagavas

BEFORE ME, a Notary Public for and in the above jurisdiction, personally appeared the
following:

Name Com Tax Cert. No./ID Date/Place Issued

<

RANNIE D. DOMINGO ID No. 210201 Feb. 1, 2021
MANUEL C. TAGUBA

Known to me to be the same persons who executed the foregoing instrument and
acknowledgement that the same is their own voluntary act and deed.

This instrument of three (3) pages including this page wherein this Acknowledgment is
written and signed by the parties and their instrument witness on each and every page
hereof.

WITNESS MY HAND AND SEAL, this
, Philippines.

day JUR o o 20992022 at
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NOTICE TO PROCEED

May 23,2022

MR. MANUEL C. TAGUBA

General Manager

MC Taguba Construction

14F Apostol St. Calamagui 1st,

City of Ilagan, Isabela
mctagubaconstruction22@gmail.com

Dear Mr. Taguba:

The attached Contract Agreement having been approved, notice is hereby given to MC
TAGUBA CONSTRUCTION that work may commence for the {(CBIN 2021/PCC-CSU)
CONSTRUCTION OF DAIRY PROCESSING PLANT AND PRODUCT OUTLET (DAIRY BOX
TYPE) (AGLIPAY, QUIRINO) effective upon acknowledgment of this notice.

Upon receipt of this notice, you are responsible for performing the services under the terms
and conditions of the Agreement and in accordance with the Implementation Schedule.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space
provided below, keep one copy and return the other to the Philippine Carabao Center.

Very truly yours,

(mmommco .
OIC, Executive Director

Conforme:
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