



Department of Agriculture
PHILIPPINE CARABAO CENTER
CERTIFIED: ISO 9001 | ISO 14001 | ISO 45001

NOTICE TO PROCEED

May 23, 2022

ENGR. NOEL G. PUNU
Owner-General Manager
NGP Construction
Toril, Davao city
ngp_construction@yahoo.com

Dear Engr. Punu:

The attached Contract Agreement having been approved, notice is hereby given to **NGP CONSTRUCTION** that work may commence for the **(CBIN 2021/PCC-CMU) CONSTRUCTION OF DAIRY PROCESSING PLANT AND PRODUCT OUTLET (DAIRY BOX TYPE) REBID (PLARIDEL, MISAMIS OCCIDENTAL)** effective upon acknowledgment of this notice.

Upon receipt of this notice, you are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementation Schedule.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below, keep one copy and return the other to the Philippine Carabao Center.

Very truly yours,


RONNIE D. DOMINGO
OIC, Executive Director

Conforme: 

ENGR. NOEL G. PUNU

Date: June 13, 2022

A food-secure and resilient Philippines
with empowered and prosperous farmers and fisherfolk





CONTRACT AGREEMENT

THIS AGREEMENT, made this 18th day of May 2022 between **PHILIPPINE CARABAO CENTER** of Science City of Muñoz, Nueva Ecija (hereinafter called the "Entity") and **NGP CONSTRUCTION** of Toril, Davao City (hereinafter called the "Contractor").

WHEREAS, the Entity is desirous that the Contractor execute **(CBIN 2021/PCC-CMU) CONSTRUCTION OF DAIRY PROCESSING PLANT AND PRODUCT OUTLET (DAIRY BOX TYPE) REBID (PLARIDEL, MISAMIS OCCIDENTAL)** (hereinafter called "the Works") and the Entity has accepted the Bid for **One Million Nine Hundred Thirty-Two Thousand Five Hundred Twenty-Nine Pesos & 62/100 (P 1,932,529.62)** by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents as required by the 2016 revised Implementing Rules and Regulations of Republic Act No. 9184 shall be deemed to form and be read and construed as part of this Agreement, viz.:
 - a. Philippine Bidding Documents (PBDs);
 - i. Drawings/Plans;
 - ii. Specifications;
 - iii. Bill of Quantities;
 - iv. General and Special Conditions of Contract;
 - v. Supplemental or Bid Bulletins, if any;
 - b. Winning bidder's bid, including the Eligibility requirements, Technical and Financial Proposals, and all other documents or statements submitted;

Bid form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to request for clarifications on the bid), including corrections to the bid, if any, resulting from the Procuring Entity's bid evaluation;

- c. Performance Security;
- d. Notice of Award of Contract and the Bidder's conformer thereto; and

A food-secure and resilient Philippines
with empowered and prosperous farmers and fisherfolk



- e. Other contract documents that may be required by existing laws and/or the Procuring Entity concerned in the PBDs. Winning bidder agrees that additional contract documents or information prescribed by the GPPB that are subsequently required for submission after the contract execution, such as the Notice to Proceed, Variation Orders, and Warranty Security, shall likewise form part of the Contract.
3. In consideration for the sum of **One Million Nine Hundred Thirty-Two Thousand Five Hundred Twenty-Nine Pesos & 62/100 (P 1,932,529.62)** or such other sums as may be ascertained, **NGP CONSTRUCTION** agrees to construct the Dairy Processing Plant and Product Outlet in accordance with his/her/its Bid.
4. The **PHILIPPINE CARABAO CENTER** agrees to pay the above-mentioned sum in accordance with the terms of the Bidding.


IN WITNESS whereof the parties thereto have caused this Agreement to be executed the day and year first before written.



RONNIE D. DOMINGO
OIC, Executive Director
PHILIPPINE CARABAO CENTER




NOEL G. PUNU
Owner/Gen. Manager
NGP CONSTRUCTION



NOEMI V. BALAIS
Head, BAC Secretariat

Signed in the Presence of:



ROSARIO P. ROSAL - HR Head
Witness (for NGP CONSTRUCTION)



EDUARDO P. DALUSONG
Head, General Services Section

Certified Funds Available:


Accountant /Designated Accountant



ACKNOWLEDGMENT

Republic of the Philippines)
CITY OF DAVAO)

BEFORE ME, a Notary Public for and in the above jurisdiction, personally appeared the following:


Name	Com Tax Cert. No./ID	Date/Place Issued
RONNIE D. DOMINGO NOEL G. PUNU 	ID No. 210201 <u>PRC NO. 40673</u>	Feb. 1, 2021 <u>July 17, 1985; PRC Manila</u>

Known to me to be the same persons who executed the foregoing instrument and acknowledgement that the same is their own voluntary act and deed.

This instrument of three (3) pages including this page wherein this Acknowledgment is written and signed by the parties and their instrument witness on each and every page hereof.

WITNESS MY HAND AND SEAL, this JUN 06 2022 day of _____ 2022 at DAVAO CITY, Philippines.

Doc. No. 330
Page No. 07
Book No. XXIII
Series of 2022

Notary Public

ATTY. ROMAN J. CUISON JR.
 NOTARY PUBLIC
 UNTIL DECEMBER 31, 2022
 ROLL OF ATTORNEY'S NO. 26456
 NOTARIAL COMMISSION NO. 2021-1250-2022
 PTR OR. NO. 6385291 12/27/2021 Davao City
 IBP. TEMP. OR. NO. 05346
 NEW IBP OR NO. ON PROCESS
 MCLE COMPLIANCE NO. VI-0009671-06/07/2018
 DOOR 6, MAGALLANES ST., DAVAO CITY