

**PURCHASE ORDER
PHILIPPINE CARABAO CENTER**

Tel. No. : 044-456-0731 to 32 Fax No. : 044-456-0730 Email : jonalynebit.pcc@gmail.com

Supplier: **R.E.J. INDUSTRIAL CONTROL ELECTRICAL SUPPLY & SERVICES**
 Address: Cabanatuan City, Nueva Ecija
 Email Address: _____
 Telephone No. 0915-545-6485
 TIN 915-620-020-000

P.O. No **2020-06-0222**
 Date June 18, 2020
 Mode of Procurement _____
 Emergency Case _____

Gentlemen: Please furnish this Office the following articles subject to the terms and conditions contained therein:

Place of Delivery		PCC National Headquarters & Gene Pool, Science City of Muñoz, N.E.			
Date of Delivery		Delivery Terms: immediately			
Payment Terms: 15 days after full delivery					
Stock No.	Unit	Description	Quantity	Unit Cost	Amount
1	pair	Circuit breaker 50 amp, 3 phase industrial	1	₱2,324.00	₱2,324.00
2	pc	Magnetic contractor 3phase 50 amp	1	₱3,850.00	₱3,850.00
3	pc	Overload relay 18-24 amp	1	₱2,050.00	₱2,050.00
4	pc	Under over voltage monitor	1	₱3,200.00	₱3,200.00
5	pc	Floater	1	₱900.00	₱900.00
*** Nothing follows ***					
NOTE:		Please notify Property Section regarding the schedule of delivery. We accept delivery from Mon-Fri 8am to 5pm (Except holidays)			
P.R. No	2020-06-0610 GAA				
PhilGEPS	N/A				
BAC Reso	2020-207				
Fund Cluster	Regular Agency - GAA (CRYOBANK)				
(Total Amount in Words) TWELVE THOUSAND THREE HUNDRED TWENTY-FOUR PESOS ONLY					PHP 12,324.00

In case of failure to make the full delivery within the time specified above, a penalty of one-tenth (1/10) of one (1) percent for every day of delay shall be imposed.

Conforme: Very Truly yours,
 Signature over Printed Name of Supplier **ARNEL N. DEL BARRIO**
 Authorized Official

Date 07-22-20

Funds Available: **CHERRY PEARLY C. RIVERA/ JEFFREY LAURENCE E. ANTOLIN** Accountant

ORS/BURS No. 02-2020-07-1017
 Amount PHP 12,324.00



Department of Agriculture
PHILIPPINE CARABAO CENTER
CERTIFIED: ISO 9001 | ISO 14001 | OHSAS 18001

NOTICE OF AWARD

JUN 17 2020

MR. RONNIE F. JAMLIIG
 REJ INDUSTRIAL CONTROL ELECTRICAL SUPPLY & SERVICES
 Cabanatuan City, Nueva Ecija

Dear Mr. Jamlig,


Please be informed that based on the result of our evaluation of your offer to undertake the **SUPPLY AND DELIVERY OF ELECTRICAL SUPPLIES FOR WATER SUPPLY OF GENEPOOL** with a Total Contract Price amounting to **TWELVE THOUSAND THREE HUNDRED TWENTY-FOUR PESOS ONLY (P 12,324.00)** and as per delivery schedule indicated in your quotation, we are happy to notify you that your offer is acceptable to us and hereby awarded you the project.

Item No.	QTY	Unit	Item Description	Unit Cost	Total Cost	End user
1	1	pair	Circuit breaker 50 amp, 3 phase industrial	P 2,324.00	P 2,324.00	GP
2	1	pc	Magnetic contractor 3phase 50 amp	3,850.00	3,850.00	GP
3	1	pc	Overload relay 18-24 amp	2,050.00	2,050.00	GP
4	1	pc	Under over voltage monitor	3,200.00	3,200.00	GP
6	1	pc	Floater	900.00	900.00	GP
			TOTAL		P 12,324.00	

In view thereof, kindly signify your conforme by affixing your signature on the space provided below.

Very truly yours,


ARNEL N. DEL BARRIO
 Executive Director

Conforme: 
 (Bidder/Authorized Representative)
 Date: 07 - 22 - 20



“A food-secure Philippines with prosperous farmers and fisherfolk”



Department of Agriculture
PHILIPPINE CARABAO CENTER
CERTIFIED: ISO 9001 | ISO 14001 | OHSAS 18001

NOTICE TO PROCEED

JUN 18 2020

MR. RONNIE F. JAMLIG
REJ INDUSTRIAL CONTROL ELECTRICAL SUPPLY & SERVICES
Cabanatuan City, Nueva Ecija

Dear **Mr. Jamlig**,

The attached Contract Agreement/ Purchase Order having been approved, notice is hereby given to **REJ INDUSTRIAL CONTROL ELECTRICAL SUPPLY & SERVICES** that work may commence to be completed within the arranged schedule for the **SUPPLY AND DELIVERY OF ELECTRICAL SUPPLIES FOR WATER SUPPLY OF GENEPOOL** effective upon acknowledgement of this notice, subject to such additional time for the completion of the work as may be allowed by the Agency.


Upon receipt of this notice, you are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the implementation schedule.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below, keep one copy and return the other to the Philippine Carabao Center.

Very truly yours,


ARNEL N. DEL BARRIO
Executive Director

Acknowledged:


MR. RONNIE F. JAMLIG
REJ INDUSTRIAL CONTROL ELECTRICAL SUPPLY & SERVICES
Date: 07-22-20



“A food-secure Philippines with prosperous farmers and fisherfolk”



RECOMMENDING AWARD OF CONTRACT FOR THE SUPPLY AND DELIVERY OF ELECTRICAL SUPPLIES FOR WATER SUPPLY OF GENE POOL

WHEREAS, on 8 January 2020, Executive Director ARNEL N. DEL BARRIO, as Head of Procuring Entity (HOPE), approved the Annual Procurement Plan (APP) of the agency upon favorable recommendation of the Bids and Awards Committee (BAC);

WHEREAS, included in the APP is the **SUPPLY AND DELIVERY OF ELECTRICAL SUPPLIES FOR WATER SUPPLY OF GENE POOL** to be undertaken through Section 53.2 (Emergency Cases) of the Revised Implementing Rules and Regulations of Republic Act No. 9184 under the GAA Fund;

WHEREAS, Emergency Cases can be adopted as a method of procurement where immediate action is necessary to prevent damage to or loss of life or property, or to restore vital public services, infrastructure facilities and other public utilities;

WHEREAS, the end-user justified the emergency purchase of the said supplies because the delay of the said purchase will impede the overall operations of the PCC Gene Pool Farm. The items are very essential for the supply of water for the animals;

WHEREAS, considering all other factors of the procurement and with due consideration of the needs of the end-user, the adoption of alternative methods of procurement is advantageous to the PCC/government;

WHEREAS, the **SUPPLY AND DELIVERY OF ELECTRICAL SUPPLIES FOR WATER SUPPLY OF GENE POOL** has the following Approved Budget for the Contract (ABC) as follows:

Item No.	Item Description	ABC per Line Item/Lot (P)
1	SUPPLY AND DELIVERY OF ELECTRICAL SUPPLIES FOR WATER SUPPLY OF GENE POOL (as per attached list)	P 25,000.00

WHEREAS, on 17 June 2020, the BAC thru its Secretariat/Procurement Office, initiated the procurement activity by sending/posting Request for Quotation (RFQs) to a supplier/contractor with technical, legal and financial capability to deliver the goods, execute the works and perform the services to address the emergency;

WHEREAS, **REJ INDUSTRIAL CONTROL AND ELECTRICAL SERVICES** has submitted their respective quotation/proposal for the requirement of PCC;

WHEREAS, the Technical Working Group (TWG) determined that based on the financial proposal submitted by the sole supplier **REJ INDUSTRIAL CONTROL AND ELECTRICAL SERVICES** has submitted the single calculated quotation for the project;

WHEREAS, upon review and evaluation of the compliance with the technical requirements of the procurement at hand, the TWG recommended to declare **REJ INDUSTRIAL CONTROL AND ELECTRICAL SERVICES** as the single calculated and responsive quotation;

WHEREAS, the report containing the results of the TWG valuation is attached hereto as Annex "A", and made an integral part hereof;

A food-secure Philippines
with prosperous farmers and fisherfolk



NOW, THEREFORE, WE, the Members of the **BIDS AND AWARDS COMMITTEE** after duly considering the justification of end-user hereby award the contract to **REJ INDUSTRIAL CONTROL AND ELECTRICAL SERVICES** for the **SUPPLY AND DELIVERY OF ELECTRICAL SUPPLIES FOR WATER SUPPLY OF GENE POOL** (as per attached list) in the amount of **Twelve Thousand Three Hundred Twenty Four Pesos (P 12,324.00)**.


This resolution shall take effect immediately.


APPROVED this 17th day of June, 2020 at Philippine Carabao Center, National Headquarters and Gene Pool, Science City of Munoz, Nueva Ecija.

BIDS AND AWARDS COMMITTEE


ERIC P. PALACPAC
Chairperson


PEREGRINO G. DURAN
Vice Chairperson


JEFFREY JEROME M. BALAOING
Member


AIMEE T. FULGENCIO
Member


LERMA C. OCAMPO
Member

Attested by:

NOEMI V. BALAIS
Head, BAC Secretariat

Approved by:

ARNEL N. DEL BARRIO
Executive Director