

PURCHASE ORDER

PHILIPPINE CARABAO CENTER

Tel. No.: 044-456-0731 to 32 Fax No.: 044-456-0730 Email: jonelynebit.pcc@gmail.com

Supplier **AGRI COMPONENT CORPORATION** P.O. No **2020-07-0252**

Address Lazatin Blvd., Brgy. Dolores, San Fernando, Pampanga Date July 23, 2020

Email Address accpampanga@gmail.com **Mode of Procurement**

Telephone No. 0906-375-4913 Direct Contracting

TIN 002-924-237-000

Gentlemen:

Please furnish this Office the following articles subject to the terms and conditions contained therein:

Place of Delivery PCC National Headquarters & Gene Pool, Science City of Muñoz, N.E.

Delivery Terms: 30 Days

Date of Delivery **Payment Terms:** 15 days after full delivery

Stock No	Unit	Description	Quantity	Unit Cost	Amount
1	pc	Rear tire 18.4 x 30 interior and exterior	2	₱50,000.00	₱100,000.00
2	pc	Radiator Assembly *** Nothing follows ***	1	₱62,000.00	₱62,000.00

PHILIPPINE CARABAO CENTER
AGRI COMPONENT SECTION
AGRI COMPONENT SECTION

PCC Accounting Unit
AUG 12 2020 3:43 PM
B.F.C. R. L. Y. R. D.

PHILIPPINE CARABAO CENTER
Office of The Auditor
RECEIVED
8/24/2020
BY: [Signature]

NOTE: Please notify Property Section regarding the schedule of delivery.
We accept delivery from Mon-Fri 8am to 5pm (Except holidays)

P.R. No 2020-06-0652 GAA
PHILIGEPS N/A
BAC Reso 2020-242
Fund Cluster Regular Agency - GAA (Genepool)

(Total Amount in Words) ONE HUNDRED SIXTY-TWO THOUSAND PESOS ONLY **PHP 162,000.00**

In case of failure to make the full delivery within the time specified above, a penalty of one-tenth (1/10) of one (1) percent for every day of delay shall be imposed.

Conformer: Gerilyn S.L. Pallon Very Truly yours,
Signature over Printed Name of Supplier **ARNEZ NADEVBARRIO**
Date 8/19/20 Authorized Official

Funds Available:
CHERRY PEARL C. RIVERA/ JEFFREY LAURENCE E. ANTOLIN
Accountant
OR5/BURS No. 05-0000-08-1198
Amount PHP 162,000.00



Department of Agriculture
PHILIPPINE CALABROO CENTER
 CERTIFIED ISO 9001:2015 (150-14001) ON 03/15/2015

NOTICE OF AWARD

JUL 22 2020

GERALYN L. PALLONES
AGRI COMPONENT CORPORATION
 Lazatin Blvd., Brgy. Dolores,
 San Fernando, Pampanga
 Cell no. 0906-376-4913

Dear Ms. Pallones,

Please be informed that based on the result of our evaluation of your offer to undertake the **SUPPLY AND DELIVERY OF REAR TIRE AND RADIATOR ASSEMBLY** with a Total Contract Price amounting to **ONE HUNDRED SIXTY-TWO THOUSAND PESOS ONLY (P 162,000.00)** and as per delivery schedule indicated in your quotation, we are happy to notify you that your offer is acceptable to us and hereby awarded you the project.

Item No.	QTY	Unit	Item Description	Unit Cost	Total Cost	End user
1	2	pc	Rear tire 18.4 x 30 interior and exterior	P 50,000.00	P 100,000.00	GP
2	1	pc	Radiator Assembly	62,000.00	62,000.00	GP
TOTAL					P 162,000.00	

In view thereof, kindly signify your conforme by affixing your signature on the space provided below.

Very truly yours,

Arnel N. Del Barrio
ARNEL N. DEL BARRIO
 Executive Director

Conforme: *G. Pallones*
Geralyn L. Pallones
 (Bidder/Authorized Representative)
 Date: 8/19/20



Department of Agriculture
PHILIPPINE CARABAO CENTER
CERTIFIED ISO 9001:2015 (DSD-44001) (01/15/AS 1628)

NOTICE TO PROCEED

JUL 23 2021

GERALYN L. PALLONES
AGRI COMPONENT CORPORATION
 Lazatin Blvd., Brgy. Dolores,
 San Fernando, Pampanga
 Cell no. 0906-376-4913

Dear Ms. Pallones,

The attached Contract Agreement/ Purchase Order having been approved, notice is hereby given to **AGRI COMPONENT CORPORATION** that work may commence to be completed within the arranged schedule for the **SUPPLY AND DELIVERY OF REAR TIRE AND RADIATOR ASSEMBLY** effective upon acknowledgement of this notice, subject to such additional time for the completion of the work as may be allowed by the Agency.


Upon receipt of this notice, you are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the implementation schedule.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below, keep one copy and return the other to the Philippine Carabao Center

Very truly yours,


ARNEL N. DEL BARRIO
 Executive Director

Acknowledged:


GERALYN L. PALLONES
AGRI COMPONENT CORPORATION

Date: 8/19/22



RECOMMENDING AWARD OF CONTRACT FOR THE SUPPLY AND DELIVERY OF REAR TIRE AND RADIATOR ASSEMBLY (KUBOTA)

WHEREAS, on 8 January 2020, Executive Director ARNEL N. DEL BARRIO, as Head of Procuring Entity (HOPE), approved the Annual Procurement Plan (APP) of the agency upon favorable recommendation of the Bids and Awards Committee (BAC);

WHEREAS, included in the APP is the **SUPPLY AND DELIVERY OF REAR TIRE AND RADIATOR ASSEMBLY (KUBOTA)** to be undertaken through Section 50 (Direct Contracting) of the Revised Implementing Rules and Regulations of Republic Act No. 9184 under the GAA Fund;

WHEREAS, the **SUPPLY AND DELIVERY OF REAR TIRE AND RADIATOR ASSEMBLY (KUBOTA)** was identified to be procured thru Direct Contracting whereby the supplier is simply asked to submit price quotation together with the conditions of sale and the said procurement of goods were critical components from a specific supplier and has a condition to hold a contractor/supplier to guarantee its performance;

WHEREAS, considering all other factors of procurement and with due consideration of the needs of the operating unit in the performance of their commitments and targets, the adoption of the alternative methods of procurement is advantageous to the government;

WHEREAS, the item requested was identified to be procured thru Direct Contracting based on the document/justification submitted by the end-user that:

- a) PCC has existing Tractor (Kubota brand) which requires specific brand model whereby any change may have direct impact of the life cycle or sustainability for the said machine; and
- b) **AGRI COMPONENT CORPORATION** is an authorized dealer of Kubota products in the Philippines.

WHEREAS, the **SUPPLY AND DELIVERY OF REAR TIRE AND RADIATOR ASSEMBLY (KUBOTA)** has the following Approved Budget for the Contract (ABC) as follows:

Item No.	Item Description	ABC per Line Item/ Lot (P)
1	SUPPLY AND DELIVERY OF REAR TIRE AND RADIATOR ASSEMBLY (KUBOTA)	P 162,000.00

WHEREAS, on 16 July 2020, the BAC thru its Secretariat/Procurement Office, initiated the procurement activity by sending/posting Request for Quotation (RFQs) to **AGRI COMPONENT CORPORATION**;

WHEREAS, **AGRI COMPONENT CORPORATION** submitted their respective quotation/proposal;

WHEREAS, the Technical Working Group (TWG) determined that based on the financial proposal submitted by the supplier, **AGRI COMPONENT CORPORATION** has submitted the single calculated quotation for the **SUPPLY AND DELIVERY OF REAR TIRE AND RADIATOR ASSEMBLY (KUBOTA)**;

WHEREAS, upon review and evaluation of the compliance with the technical requirements of the end-user/project, the TWG recommended to declare **AGRI COMPONENT CORPORATION** as the single calculated and responsive quotation,

[Handwritten Signature]

A food-secure Philippines
with prosperous farmers and fisherfolk



WHEREAS, the report containing the results of the TWG evaluation is attached hereto as Annex "A", and made integral parts hereof;

WHEREAS, after review of the findings, the BAC resolved to consider the recommendation of the TWG;

NOW, THEREFORE, WE, the Members of the **BIDS AND AWARDS COMMITTEE** after duly considering the recommendations of the TWG, hereby resolve to recommend to the Head of the Procuring Entity for his considerations and approval of the contract to **AGRI COMPONENT CORPORATION** for the **SUPPLY AND DELIVERY OF REAR TIRE AND RADIATOR ASSEMBLY (KUBOTA)** in the amount of **One Hundred Sixty Two Thousand Pesos (P 162,000.00)**.

This resolution shall take effect immediately.

APPROVED this 22nd day of July, 2020 at Philippine Carabao Center, National Headquarters and Gene Pool, Science City of Munoz, Nueva Ecija.

BIDS AND AWARDS COMMITTEE



ERIC P. PALACPAC
Chairperson

PEREGRINO G. DURAN
Vice Chairperson

JEFFREY JEROME M. BALAOING
Member

AIMEE T. FULGENCIO
Member


LERMA C. OCAMPO
Member

Attested by:

NOEMI V. BALAIS
Head, BAC Secretariat

Approved by:

ARNEL N. DEL BARRIO
Executive Director