

**PURCHASE ORDER  
PHILIPPINE CARABAO CENTER**

Tel. No. : 044-456-0731 to 32 Fax No. : 044-456-0730 Email : jonahynabit.pcc@gmail.com  
 Supplier **RAINPHIL INC.** P.O. No **2020-11-0443**  
 Address 3F Greatwall Building, 136 Yakal St., Makati City, Philippines 1203 Date November 5, 2020  
 Email Address christian@rainphil.com Mode of Procurement  
 Telephone No. 63-2-88436352 Direct Contracting  
 TIN

Gentlemen:  
 Please furnish this Office the following articles subject to the terms and conditions contained therein:

Stock No	Unit	Description	Quantity	Unit Cost	Amount
1	lot	<b>PREVENTIVE MAINTENANCE AND CALIBRATION OF LABORATORY EQUIPMENT</b>	1	₱78,400.00	₱78,400.00
1	unit	<i>Breakdown:</i> Microcentrifuge (Model: Microcentrifuge 16 Brand: Beckman Coulter; Serial No. MBB14H062			
2	unit	Refrigerated Microcentrifuge (Model: K2015R Brand: Centurion Scientific; Serial No. 2164934			
3	unit	Shaking Incubator (Model: BAE07-H300 Brand: Fine PCR; Serial No. 15090020			
4	unit	Scientific Refrigerator (Model: MED0502 Brand: Fiochetti SN:56707			
5	unit	Scientific Refrigerator (Model: MED0502 Brand: Fiochetti SN:56705			

**RECEIVED**  
 PCC Procurement  
 NO 20 2020  
 PHILIPPINE CARABAO CENTER  
 Office of The Auditor  
**RECEIVED**  
 BY: *[Signature]*  
 DATE: *[Date]*

NOTE:  
 Please notify Property Section regarding the schedule of delivery.  
 We accept delivery from Mon-Fri 8am to 5pm (Except holidays)

P.R. No 2020-07-0757 GAA  
 PHIGEPS N/A  
 BAC Reso 2020-481  
 Fund Cluster Regular Agency - GAA (RPS)

(Total Amount in Words) **SEVENTY-EIGHT THOUSAND FOUR HUNDRED PESOS ONLY** **PHP 78,400.00**

In case of failure to make the full delivery within the time specified above, a penalty of one-tenth (1/10) of one (1) percent for every day of delay shall be imposed.

Conforme: *[Signature]* Very Truly yours,  
**RECEIVED**  
 PCC Procurement  
 Signature over Printed Name of Supplier  
 CLARO M. MINGALA  
 Authorized Official

23 NOV 2020  
 Date  
 JAN 18 2021  
 From supplier

Funds Available:  
 CHERRY PEAK CAYENA / JEFFREY LAURENCE E. ANTOLIN  
 Accountant  
 ORS/BURS No. 037076-11-1307  
 Amount PHP 78,400.00

Form No: PCC-PROJ-02 Revision No: 02 Effectivity Date: January 1, 2019

**NOTICE OF AWARD**

**NOV 04 2020**

**MR. CHRISTIAN MALALUAN**  
 RAINPHIL INC.  
 3F Greatwall Building, 136 Yakal St.,  
 Makati City, Philippines 1203

**Dear Mr. Malaluan,**

Please be informed that based on the result of our evaluation of your offer to undertake the PREVENTIVE MAINTENANCE AND CALIBRATION OF LABORATORY EQUIPMENT with a Total Contract Price amounting to SEVEN NTY-EIGHT THOUSAND FOUR HUNDRED PESOS ONLY (P 78,400.00) and as per delivery schedule indicated in your quotation, we are happy to notify you that your offer is acceptable to us and hereby awarded you the project.

Item No.	QTY	Unit	Item Description	Unit Cost	Total Cost	End user
1	1	lot	PREVENTIVE MAINTENANCE AND CALIBRATION OF LABORATORY EQUIPMENT <i>Breakdown:</i>	P 78,400.00	P 78,400.00	RPS
1	1	unit	Microcentrifuge (Model: Microcentrifuge 16 Brand: Beckman Coulter; Serial No. MBB14H06Z			
2	1	unit	Refrigerated Microcentrifuge (Model: K2015R Brand: Centurion Scientific; Serial No. 2164934			
3	1	unit	Shaking Incubator (Model: BAE07-H300 Brand: Fine PCR; Serial No. 15090020			
4	1	unit	Scientific Refrigerator (Model: MED0502 Brand: Fiochetti SN:56707			
5	1	unit	Scientific Refrigerator (Model: MED0502 Brand: Fiochetti SN:56705			
<b>TOTAL</b>					<b>P 78,400.00</b>	

In view thereof, kindly signify your conformé by affixing your signature on the space provided below.

Very truly yours,

  
**CLARO N. MINGALA**  
 OIC, Executive Director




"A food-secure Philippines with prosperous farmers and fisherfolk"



Department of Agriculture  
**PHILIPPINE CARABAO CENTER**  
Center for Research, Development, and Extension

Conforme: [Signature]  
APRIL DA SILVA  
(Bidder/Authorized Representative)

Date: 23 - NOV - 2020



*"A food-secure Philippines with prosperous farmers and fisherfolk"*



**NOTICE TO PROCEED**

NOV 05 2020

**MR. CHRISTIAN MALALUAN**  
**RAINPHIL INC.**  
3F Greatwall Building, 136 Yakal St.,  
Makati City, Philippines 1203

Dear **Mr. Malaluan,**



The attached Contract Agreement/ Purchase Order having been approved, notice is hereby given to **RAINPHIL INC.** that work may commence to be completed within the arranged schedule for the **PREVENTIVE MAINTENANCE AND CALIBRATION OF LABORATORY EQUIPMENT** effective upon acknowledgement of this notice, subject to such additional time for the completion of the work as may be allowed by the Agency.


Upon receipt of this notice, you are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the implementation schedule.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below, keep one copy and return the other to the Philippine Carabao Center.

Very truly yours,

  
**CLARO N. MINGALA**  
OIC, Executive Director

Acknowledged:   
By:   
**CHRISTIAN MALALUAN**  
RAINPHIL INC.  
Date: 03-Nov-2020



*"A food-secure Philippines with prosperous farmers and fisherfolk"*



Department of Agriculture  
**PHILIPPINE CARABAO CENTER**  
 CERTIFIED ISO 9001 | ISO 14001 | OHSAS 18001

BAC RESOLUTION NO. 2020-431

**RECOMMENDING AWARD OF CONTRACT FOR THE PREVENTIVE MAINTENANCE AND CALIBRATION OF LABORATORY EQUIPMENT**

**WHEREAS**, on 8 January 2020, Executive Director ARNEL N. DEL BARRIO, as Head of Procuring Entity (HOPE), approved the Annual Procurement Plan (APP) FY-2020 of the agency upon favorable recommendation of the Bids and Awards Committee (BAC);

**WHEREAS**, included in the APP is the **PREVENTIVE MAINTENANCE AND CALIBRATION OF LABORATORY EQUIPMENT** to be undertaken through Direct Contracting (Section 50) of the Revised Implementing Rules and Regulations of Republic Act No. 9184 under the GAA Fund;

**PREVENTIVE MAINTENANCE AND CALIBRATION OF LABORATORY EQUIPMENT** was identified to be procured thru Direct Contracting whereby the supplier is simply asked to submit price quotation together with the conditions of sale and the said procurement of goods were critical components from a specific supplier and has a condition to hold a contractor/supplier to guarantee its performance;

**WHEREAS**, considering all other factors of procurement and with due consideration of the needs of the operating unit in the performance of their commitments and targets, the adoption of the alternative methods of procurement is advantageous to the government;

**WHEREAS**, the item requested was identified to be procured thru Direct Contracting based on the document/justification submitted by the end-user that:

- a) PCC has existing Micro-centrifuge, Shaking Incubator and Scientific Refrigerator; and
- b) RAINPHIL INC. is the authorized distributor and service provider of the said equipment.

**WHEREAS**, the **PREVENTIVE MAINTENANCE AND CALIBRATION OF LABORATORY EQUIPMENT** has the following Approved Budget for the Contract (ABC) as follows:

Item No.	Item Description	ABC per Line Item/Lot (P)
1	PREVENTIVE MAINTENANCE AND CALIBRATION OF LABORATORY EQUIPMENT (as per attached scope of works)	P 78,400.00

**WHEREAS**, on 21 July 2020, the BAC thru its Secretariat/Procurement Office, initiated the procurement activity by sending/posting Request for Quotation (RFQs) to ESCO PHILIPPINES INC.;

**WHEREAS**, RAINPHIL INC. submitted their respective quotation/proposal;

**WHEREAS**, the Technical Working Group (TWG) determined that based on the financial proposal submitted by the supplier, **RAINPHIL INC.** has submitted the single calculated quotation for the **PREVENTIVE MAINTENANCE AND CALIBRATION OF LABORATORY EQUIPMENT** (as per attached scope of works);

**WHEREAS**, upon review and evaluation of the compliance with the technical requirements of the end-user/project, the TWG recommended to declare **RAINPHIL INC.** as the single calculated and responsive quotation;

*[Signature]*  
*[Signature]*  
*[Signature]*  
 - *food-secure Philippines*  
*with prosperous farmers and fisherfolks*



*[Handwritten mark]*

*[Handwritten mark]*

WHEREAS, the report containing the results of the TWG evaluation is attached hereto as Annex "A", and made integral parts hereof;

WHEREAS, after review of the findings, the BAC resolved to consider the recommendation of the TWG;

NOW, THEREFORE, WE, the Members of the **BIDS AND AWARDS COMMITTEE** after duly considering the recommendations of the TWG, hereby resolve to recommend to the Head of the Procuring Entity for his considerations and approval of the contract to **RAINPHIL INC.** for the PREVENTIVE MAINTENANCE AND CALIBRATION OF LABORATORY EQUIPMENT (as per attached scope of works) in the amount of **Seventy Eight Thousand Four Hundred Pesos (P 78,400.00)**.

This resolution shall take effect immediately.

**APPROVED** this 4<sup>th</sup> day of November, 2020 at Philippine Carabao Center, National Headquarters and Gene Pool, Science City of Munoz, Nueva Ecija.

---

**BIDS AND AWARDS COMMITTEE**

  
**LERMA C. OCAMPO**  
Vice Chairperson


  
**ERIC V. PALACPAC**  
Chairperson

  
**JEFFREY HOMER M. BALAOING**  
Member

  
**AIMEET T. FULGENCIO**  
Member

  
**ESTER B. FLORES**  
Member

Attested by:  
  
**NOEMI V. BALAIS**  
Head, BAC Secretariat

Approved by:  
  
**CLARO N. MINGALA**  
OIC, Executive Director