

**PURCHASE ORDER
PHILIPPINE CARABAO CENTER**

Tel. No. : 044-456-0731 to 32 Fax No. : 044-456-0730 Email : vjlnartatez01.pcc@gmail.com

Supplier **MEDICAL TEST SYSTEMS, INC.** P.O. No **2021-02-0117**
 Address Suite B 5/F Dao I Bldg., Saicedo St., Legaspi Village, Makati City Date February 24, 2021
 Email Address markdcsoliven@yahoo.com Mode of Procurement
 Telephone No. 09176579981 / 09351263017 Direct Contracting
 TIN

Gentlemen:

Please furnish this Office the following articles subject to the terms and conditions contained therein:

Place of Delivery PCC National Headquarters & Gene Pool, Science City of Muñoz, N.E.

Delivery Terms: 30-45 calendar days

Payment Terms: 15 days after full delivery

Stock No	Unit	Description	Quantity	Unit Cost	Amount
1	lot	Repair for One (1) unit of StepOnePlus Real-Time PCR System (Applied Biosystem/ Step One Plus S/EN: 272009206) Includes: Freight charges to Thermo Fisher Scientific's Global Repair Center (GRC) in Singapore and back to Manila ** Nothing follows **	1	P165,000.00	P165,000.00

PHILIPPINE CARABAO CENTER
Office of The Auditor
RECEIVED
DATE: MAR 15 2021
BY: *[Signature]*

PHILIPPINE CARABAO CENTER
PROCUREMENT SECTION
RECEIVED
DATE: MAR 15 2021
BY: *[Signature]*

PCC Accounting Unit
RECEIVED
DATE: MAR 15 2021 3:00 PM

NOTE:
Please notify Property Section regarding the schedule of delivery.
We accept delivery from Mon-Fri 8am to 5pm (Except holidays)
P.R. No 2021-02-0260
PhilGEPS n/a
BAC Reso 2021-118
Fund Cluster Regular Agency - GAA (RPS)

(Total Amount in Words) **ONE HUNDRED SIXTY FIVE THOUSAND PESOS**

In case of failure to make the full delivery within the time specified above, a penalty of one-tenth (1/10) of one (1) percent for every day of delay shall be imposed.

Conforms to:
MARK FRANCIS C. SOLIVEN
Signature over Printed Name of Supplier
March 30, 2021
Date

Very Truly yours,
[Signature]
RENNIE D. DOMINGO
Authorized Official

Funds Available:
CHERRY PEARL C. RIVERA / JEFFREY LAURENCE E. ANTOLIN **02-2021-03-0349**
Accountant Amount PHP 165,000.00

Form No: PCC-PROF-02 Revision No: 02 Effectivity Date: January 1, 2019



Department of Agriculture
PHILIPPINE COAGMAD CENTER
 CERTIFIED ISO 9001 ISO 14001 IFSAS 18001

NOTICE OF AWARD

DATE: FEB 24 2021

MR. MARK FRANCIS C. SOLIVEN
 MEDICAL TEST SYSTEMS, INC.
 Suite B 5/F Dao I Bldg., Salcedo St., Legaspi Village, Makati City
 09176579981 / 09351263017 | markcsoliven@yahoo.com

Dear Mr. Soliven,

Please be informed that based on the results of our evaluation of your offer to undertake the **REPAIR OF STEP-ONE REAL TIME PCR** with a Total Contract Price amounting to **ONE HUNDRED SIXTY FIVE THOUSAND PESOS (P 165,000.00)** and as per delivery schedule indicated in your quotation, we are happy to notify you that your offer is acceptable to us and hereby awarded you the project.

Item No.	QTY	Unit	Item Description	Unit Cost	Total Cost	End user
1	1	lot	Repair for One (1) unit of StepOnePlus Real-Time PCR System (Applied Biosystem/ Step One Plus S/EN: 272009206) Includes: Freight charges to Thermo Fisher Scientific's Global Repair Center (GRC) in Singapore and back to Manila	P 165,000.00	P 165,000.00	PROC
TOTAL					P 165,000.00	

In view thereof, kindly signify your conforme by affixing your signature on the space provided below.

Very truly yours,

RENNIE D. DOMINGO
 OIC-Executive Director

Conforme:
MARK FRANCIS C. SOLIVEN
 (Authorized Representative)
 Date: March 30, 2021



A food-secure Philippines
with prosperous farmers and fisherfolks



Department of Agriculture
PHILIPPINE CARABAO CENTER
 CERTIFIED ISO 9001:2015 | ISO 14001:2015 | CHSAS 14001

NOTICE TO PROCEED

DATE: FEB 24 2021

MR. MARK FRANCIS C. SOLIVEN
 MEDICAL TEST SYSTEMS, INC.
 Suite B 5/F Dao I Bldg., Salcedo St., Legaspi Village, Makati City
 09176579981 / 09351263017 | markcsoliven@yahoo.com

Dear Mr. Soliven,

The attached Contract Agreement/ Purchase Order having been approved, notice is hereby given to **MEDICAL TEST SYSTEMS, INC.** that work may commence for the **REPAIR OF STEP-ONE REAL TIME PCR** effective upon acknowledgement of this notice, subject to such additional time for the completion of the work as may be allowed by the Agency.


Upon receipt of this notice, you are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the implementation schedule.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below, keep one copy and return the other to the Philippine Carabao Center.

Very truly yours,


RONNIE D. DOMINGO
 OIC- Executive Director

Acknowledged:


MARK FRANCIS C. SOLIVEN
 (Authorized Representative)
 Date: March 30, 2021



A food-secure Philippines
with prosperous farmers and fisherfolk



RECOMMENDING AWARD OF CONTRACT FOR THE REPAIR OF STEP-ONE-PLUS REAL-TIME PCR SYSTEM

WHEREAS, on 8 January 2021, former OIC Executive Director CLARO N. MINGALA, as Head of Procuring Entity (HOPE), approved the 2021 Annual Procurement Plan (APP) of the agency upon favorable recommendation of the Bids and Awards Committee (BAC);

WHEREAS, included in the APP is the **REPAIR OF STEP-ONE-PLUS REAL-TIME PCR SYSTEM** to be undertaken through Section 50 (Direct Contracting) of the Revised Implementing Rules and Regulations of Republic Act No. 9184 under the GAA Fund;

WHEREAS, the **REPAIR OF STEP-ONE-PLUS REAL-TIME PCR SYSTEM** was identified to be procured thru Direct Contracting whereby the supplier is simply asked to submit price quotation together with the conditions of sale and the said procurement of goods were critical components from a specific supplier and has a condition to hold a contractor/supplier to guarantee its performance;

WHEREAS, considering all other factors of procurement and with due consideration of the needs of the operating unit in the performance of their commitments and targets, the adoption of the alternative methods of procurement is advantageous to the government;

WHEREAS, the item requested was identified to be procured thru Direct Contracting based on the document/justification submitted by the end-user that:

- a) The repair of the Real-Time PCR System (Applied Biosystems) requires a technician with concrete training on the repair and maintenance of the said equipment; and
- b) MEDICAL TEST SYSTEMS, INC. is the sole distributor of Applied Biosystems products in the Philippines

WHEREAS, the **REPAIR OF STEP-ONE-PLUS REAL-TIME PCR SYSTEM** has the following Approved Budget for the Contract (ABC) as follows:

Item No.	Item Description	ABC per Line Item/Lot (P)
1	REPAIR OF STEP-ONE-PLUS REAL-TIME PCR SYSTEM (as per attached scope of works)	P 165,000.00

WHEREAS, on 22 February 2021, the BAC thru its Secretariat/Procurement Office, initiated the procurement activity by sending/posting Request for Quotation (RFQs) to MEDICAL TEST SYSTEMS, INC.;

WHEREAS, MEDICAL TEST SYSTEMS, INC. submitted their respective quotation/proposal;

WHEREAS, the Technical Working Group (TWG) determined that based on the financial proposal submitted by the supplier, **MEDICAL TEST SYSTEMS, INC.** has submitted the single calculated quotation for the **REPAIR OF STEP-ONE-PLUS REAL-TIME PCR SYSTEM** (as per attached scope of works);

[Handwritten signature]

[Handwritten signature]

[Handwritten signature]

[Handwritten signature]

A food-secure Philippines

with prosperous farmers and fisherfolk



WHEREAS, upon review and evaluation of the compliance with the technical requirements of the end-user/project, the TWG recommended to declare **MEDICAL TEST SYSTEMS, INC.** as the single calculated and responsive quotation;

WHEREAS, the report containing the results of the TWG evaluation is attached hereto as **Annex "A"**, and made integral parts hereof;

WHEREAS, after review of the findings, the BAC resolved to consider the recommendation of the TWG;

NOW, THEREFORE, WE, the Members of the **BIDS AND AWARDS COMMITTEE** after duly considering the recommendations of the TWG, hereby resolve to recommend to the Head of the Procuring Entity for his considerations and approval of the contract to **MEDICAL TEST SYSTEMS, INC.** for the **REPAIR OF STEP-ONE-PLUS REAL-TIME PCR SYSTEM** [as per attached scope of works] in the amount of **One Hundred Sixty-Five Thousand Pesos (P 165,000.00)**.

This resolution shall take effect immediately.

APPROVED this 24th day of February, 2021 at Philippine Carabao Center, National Headquarters and Gene Pool, Science City of Munoz, Nueva Ecija.


BIDS AND AWARDS COMMITTEE


LERMA C. OCAMPO
Vice Chairperson


JEFFREY JEROME M. BALAOING
Member


ERIC B. PALANIPAC
Chairperson



AIMEE T. FULGENCIO
Member


ESTER B. FLORES
Member

Attested by:


NOEMI V. BATAIS
Head, BAC Secretariat

Approved by:


RONNIE D. DOMINGO
OIC, Executive Director