

**PURCHASE ORDER  
PHILIPPINE CARABAO CENTER**

Tel. No.: 044-456-0731 to 32 Fax No.: 044-456-0730 Email: [maldescalso.pcc@gmail.com](mailto:maldescalso.pcc@gmail.com)

Supplier Address: CATALANACAN MULTI PURPOSE COOPERATIVE  
SCIENCE CITY OF MUNOZ, NUEVA ECIIJA  
P.O. No: **2021-09-0623**  
Date: SEPT 08, 2021  
Email Address: \_\_\_\_\_  
Mode of Procurement: \_\_\_\_\_  
Telephone No.: 0997-819-2505  
TIN: \_\_\_\_\_  
EMERGENCY CASE UNDER 9184

Gentlemen: PHILIPPINE CARABAO CENTER  
Office of Tr:

Please furnish this Office the following articles subject to the terms and conditions contained therein

Stock No.	Unit	Description	Quantity	Unit Cost	Amount
1	lot	SUPPLY AND DELIVERY OF PASTEURIZED TONED CARABAO'S MILK (PRE-PACKED IN 200ML) FOR LGU TARLAC:  CAMLING (66,000 PACKS) STA IGNACIA (30,000 PACKS) CAPAS (96,660 PACKS)	1	₱4,045,860.00	₱4,045,860.00

*per/5/21*  
*R*

*Please see Annex A  
\*\* Nothing follows*

PHILIPPINE CARABAO CENTER  
ACCOUNTING SECTION  
OCT 08 2021  
RECEIVED

(Total Amount in Words) **FOUR MILLION FORTY FIVE THOUSAND EIGHT HUNDRED SIXTY PESOS** **PHP 4,045,860.00**

In case of failure to make the full delivery within the time specified above, a penalty of one-tenth (1/10) of one (1) percent for every day of delay shall be imposed.

Conforme: FERNANDO R. CUEVA Very Truly yours,  
Signature over Printed Name of Supplier Date: 14 OCT 2021  
DR. RONNIE D. DOMINGO  
Authorized Official

Funds Available: CHERRY PEARL C. RIVERA / JEFFREY LAURENCE E. ANTOLIN Accountant  
ORS/BURS No. Amount: 02-2021-10-025 DSWD / PHP 4,045,860.00



Department of Agriculture  
**PHILIPPINE CARABAO CENTER**  
 CERTIFIED ISO 9001 | ISO 14001 | OHSAS 18001

**NOTICE OF AWARD**

**DATE: 08 SEP 2021**

**MR. FERDINAND P. CUEVA**  
 Catalanacan Multi-Purpose Cooperative  
 Catalanacan, Science City of Munoz, Nueva Ecija  
 0997-819-2505

**Dear Mr. Cueva**

Please be informed that based on the results of our evaluation of your offer to undertake the **SUPPLY AND DELIVERY OF PASTEURIZED TONED CARABAO'S MILK FOR LGU TARLAC (CAMILING, STA. IGNACIA and CAPAS)** a Total Contract Price amounting to **FOUR MILLION FORTY FIVE THOUSAND EIGHT HUNDRED SIXTY PESOS (P4,045,860.00)** and as per delivery schedule indicated in your quotation, we are happy to notify you that your offer is acceptable to us and hereby awarded you the project.

Item No.	Qty	Unit	Item Description	Unit Cost	Total Cost	End user
1	66,000	Packs	PASTEURIZED/STERILIZED TONED MILK (PRE-PACKED IN 200ML SACHET) FOR LGU TARLAC: MAYANTOC	P21.00	P1,386,000.00	NDBH-CBEDS
2	30,000	Packs	CAMILING	P21.00	P630,000.00	NDBH-CBEDS
3	96,660	Packs	CAPAZ	P21.00	P2,029,860.00	NDBH-CBEDS
<b>TOTAL</b>	<b>192,660</b>				<b>P4,045,860.00</b>	

In view thereof, kindly signify your conforme by affixing your signature on the space provided below.

Very truly yours,

**RONNIE D. DOMINGO**  
 OIC-Executive Director

Conforme:   
**FERDINAND P. CUEVA**  
 (Authorized Representative)  
**14 OCT 2021**



*A food-secure Philippines*

*with prosperous farmers and fisherfolk*



Department of Agriculture  
**PHILIPPINE CARABAO CENTER**  
 CERTIFIED ISO 9001 | ISO 14001 | OHSAS 18001



**NOTICE TO PROCEED**

**DATE: 08 SEP 2021**

**MR. FERDINAND P. CUEVAS**  
 Catalanacan Multi-Purpose Cooperative  
 Science City of Munoz, Nueva Ecija  
 0997-819-2505


Dear Mr. Cuevas,

The attached Contract Agreement having been approved, notice is hereby given **CATALANACAN MULTI-PURPOSE COOPERATIVE** that work may commence for **SUPPLY AND DELIVERY OF PASTEURIZED TONED CARABAO'S MILK FOR LGU CAMILING, STA IGNACIA AND CAPAS, TARLAC** effective upon acknowledgement of this notice, subject to such additional time for the completion of the work as may be allowed by the Agency.


Upon receipt of this notice, you are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the implementation schedule.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below, keep one copy and return the other to the Philippine Carabao Center.

Very truly yours,

  
**RONNIE D. DOMINGO**  
 OIC-Executive Director

Acknowledged:

  
**FERDINAND P. CUEVAS**  
 (/Authorized Representative)  
 Date: 14 OCT 2021



*A food-secure Philippines*  
*with prosperous farmers and fisheries*



Department of Agriculture  
**PHILIPPINE CARABAO CENTER**  
CERTIFIED ISO 9001 | ISO 14001 | ISO 45001

**BAC RESOLUTION NO. 2021-641**

**RECOMMENDING AWARD OF CONTRACT FOR THE EMERGENCY PROCUREMENT OF PASTEURIZED TONED CARABAO'S MILK (192,660 PACKS X 200ML) FOR LGU CAMILING, STA. IGNACIA AND CAPAS TARLAC**

**WHEREAS**, on 12 August 2021, OIC, Executive Director RONNIE D. DOMINGO, as Head of Procuring Entity (HOPE), approved the Annual Procurement Plan (APP) of the agency (CBEDS) upon favorable recommendation of the Bids and Awards Committee (BAC);

**WHEREAS**, included in the APP is the **PROCUREMENT OF PASTEURIZED TONED CARABAO'S MILK (192,660 PACKS X 200ML) FOR LGU CAMILING, STA. IGNACIA AND CAPAS TARLAC** to be undertaken through Section 53.2 (Emergency Cases) of the Revised Implementing Rules and Regulations of Republic Act No. 9184 under the DSWD Trust Fund;

**WHEREAS**, Emergency Cases can be adopted as a method of procurement where immediate action is necessary to prevent damage to or loss of life or property, or to restore vital public services, infrastructure facilities and other public utilities;

**WHEREAS**, the Ms. Mina P. Abella, Head-NMFC justified the urgency as follows:

1. The Milk Feeding Program of the Department of the Education (DepEd), and Department of Social Welfare and Development (DSWD) is pursuant to Republic Act No. 11037 known as the "Masustansyang Pagkain para sa Batang Pilipino Act." The Act institutionalizes a National Feeding Program for undernourished children in public Day Care, Kindergarten and Elementary Schools to Combat Hunger and Undernutrition among Filipino children;
2. With the COVID-19 health crisis, there is a possibility that the prevalence of malnutrition will increase and more children will be stunted if there is no mitigating measure to put in place. Immediate response to the prevalence of malnutrition which is a public health emergency is critical during this period of pandemic. Provision of milk to the undernourished children, who belong to the vulnerable groups will certainly boost the immune system and avoid the worsening cases of malnutrition, the loss of life, and other negative effects on the human, physical, mental, and social well-being;
3. Proclamation No. 1021, Extending the Period of the State of Calamity throughout the Philippines due to Corona Virus Disease 2019 declared under proclamation no. 929, S. 2020. The State of Calamity was extended throughout the Philippines for a period of one (1) year effective 13 September 2020 to 12 September 2021;
4. Anent to this, the Negotiated Procurement (Emergency Cases) under Section 53 (c) of RA 9184 and Section 53.2 of its 2016 Revised IRR can be used during the State of Calamity where immediate action is necessary in order to restore vital public services; and
5. It is therefore most advantageous and efficient to the government and to be adopted by the management of the Department of Agriculture-Philippine Carabao Center (DA-PCC) across its regional centers facilitating the implementation of the Milk Feeding Program in partnership with DepEd and DSWD.

*A food-secure and resilient Philippines*

*with empowered and prosperous farmers and fisherfolk*



WHEREAS, considering all other factors of the procurement and with due consideration of the needs of the end-user, the adoption of alternative methods of procurement is advantageous to the PCC/government;

WHEREAS, the **EMERGENCY PROCUREMENT OF PASTEURIZED TONED CARABAO'S MILK (192,660 PACKS X 200ML) FOR LGU CAMILING, STA. IGNACIA AND CAPAS TARLAC** has the following Approved Budget for the Contract (ABC) as follows:

Item No.	Item Description	ABC per Line Item/Lot (P)
1	EMERGENCY PROCUREMENT OF PASTEURIZED TONED CARABAO'S MILK (192,660 PACKS X 200ML) FOR LGU CAMILING, STA. IGNACIA AND CAPAS TARLAC	P 4,045,860.00

WHEREAS, on 25 August 2021, the BAC thru its Secretariat/Procurement Office, initiated the procurement activity by sending/posting Request for Quotation (RFQs) to a supplier of known technical, legal and financial qualifications;

WHEREAS, **NUEVA ECIJA FEDERATION OF DAIRY CARABAO COOPERATIVE** has submitted their respective quotation/proposal for the requirement of PCC;

WHEREAS, the Technical Working Group (TWG) determined that based on the financial proposal submitted by the sole supplier **NUEVA ECIJA FEDERATION OF DAIRY CARABAO COOPERATIVE** has submitted the single calculated quotation for the project;

WHEREAS, upon review and evaluation of the compliance with the technical requirements of the procurement at hand, the TWG recommended to declare **NUEVA ECIJA FEDERATION OF DAIRY CARABAO COOPERATIVE** as the single calculated and responsive quotation;

WHEREAS, the report containing the results of the TWG evaluation is attached hereto as **Annex "A"**, and made an integral part hereof;

**NOW, THEREFORE, WE**, the Members of the **BIDS AND AWARDS COMMITTEE** after duly considering the justification of end-user hereby award the contract to **NUEVA ECIJA FEDERATION OF DAIRY CARABAO COOPERATIVE** for the **EMERGENCY PROCUREMENT OF PASTEURIZED TONED CARABAO'S MILK (192,660 PACKS X 200ML) FOR LGU CAMILING, STA. IGNACIA AND CAPAS TARLAC** in the amount of **Four Million Forty-Five Thousand Eight Hundred Sixty Pesos (P 4,045,860.00)**.

This resolution shall take effect immediately.

**APPROVED** this 8th day of September, 2021 at Philippine Carabao Center, National Headquarters and Gene Pool, Science City of Munoz, Nueva Ecija.

**BIDS AND AWARDS COMMITTEE**

  
ERIC P. PALACPAC  
Chairperson


  
**LERMA C. YOCAMPO**  
Vice Chairperson

  
**JEFFREY JEROME M. BALAOING**  
Member

Attested by:  
  
**NOEMI V. BALAIS**  
Head, BAC Secretariat

  
**AIMEE T. FULGENCIO**  
Member

  
**ESTER B. FLORES**  
Member

Approved by:  
  
**RONNIE D. DOMINGO**  
OIC, Executive Director