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Department of Agriculture

PHILIPPINE CARABAO CENTER

CERTIFIED:ISO 900110 14001]1S0 45001

PROJECT: CONSTRUCTION OF COMMUNAL PEN FOR CHBU/PCC-VSU
LOCATION: Baybay City, Leyte
SUBJECT: Bill of Materials

B.PROGRAM OF WORKS

Particulars Quantity Unit Unit Rate Total Cost
I. GENERAL REQUIREMENTS
Quantity = 1.00 lot
01 Mobilization/Demobilization 1.00 lot
01 Permits, Clearances, Material Testing 1.00 lot
02 Temfacil 1.00 lot
02 Safety and Health 1.00 lot
02 Project Billboard with Frame(COA Format and Size) 1.00 lot
02 Cad Asbuilt of Project/Variation Shopdrawings 1.00 lot
01 - Not Subjected to OCM and Profit Mark-up
02 - Not Subjected to OCM Mark-up
Total Cost -
Unit Cost .00 /lot
Il. EARTHWORKS
Quantity = 1.00 lot
1) Labor
Excavation
Skilled Labor days
Unskilled Labor days
Select Fill
1) Materials
Earthfill 29.34 cu.m.
Gravel (G-3/4) 80.82 cu.m.
Equipment (Rental)
Backhoe 80.00 hr.
2) Labor
Skilled Labor days
Unskilled Labor days
Total Cost
Unit Cost .00 /lot
lll. REINFORCED CONCRETE WORKS
Quantity = 121.12 cu.m.
1) Materials
Portland Cement (40KG) 1,099 bags
Sand (51) 61 cu.m.
Gravel (G-3/4) 121 cu.m.
Rebars
166mm@x6.0m 2,447.12 kgs.
122mm@x6.0m 1,177.71 kgs.
10mm@x6.0m 1,602.12 kgs.
G.l. Tie Wire #16 45.00 kgs.
1/4" Plywood Form Board 129.00 pcs.
Form Lumber (coco) 1,555.00 bd.ft.
Assorted CWN 19.00 kgs.
Equipment (Rental)
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CERTIFIED:ISO 900110 14001]1S0 45001

B.PROGRAM OF WORKS

Particulars Quantity Unit Unit Rate Total Cost
Bagger Concrete Mixer days
Concrete Vibrator days
2) Labor
a. Pouring of Concrete
Skilled Labor days
Unskilled Labor days
b. Rebars ( cut, bend & place )
Skilled Labor days
Unskilled Labor days
¢. Forms ( fab.,installation & removal )
Skilled Labor days
Unskilled Labor days
Total Cost
Unit Cost .00 /cu.m.
IV. MASONRY WORKS
Quantity = 31.00 sgm
1) Materials
4" thk. Chb 427 pcs.
Sand (S1) 3 cu.m.
Portland Cement (40KG) 31 bags
10 mm x 6.0 m rebars 115 kgs.
No. 16 G.I Tie wire 2 kgs.
2) Labor
Skilled Labor days
Unskilled Labor days
Total Cost
Unit Cost .00 /sqm
V. METAL STRUCTURE
Quantity = 1.00 lot
1) Materials
Trusses
50X150X6mx6mm thk Channel Bar 30.00 pcs
50X200X6mx6mm thk Channel Bar 18.00 pcs
50x50x3mm Angular bar 157.00 kgs.
1.5x 50x 150mm C- Purlins 90.00 pcs.
10mm sagrods, tension rods 62.00 kgs.
12mm cross bracing 150.00 kgs.
12mm turn buckle 48.00 pcs.
Welding Rod 75.00 kgs.
Red Oxide 7.00 gals
Paint Thinner 4.00 gals
Steel Column
300 x 300 x 16mm base plate 256.00 kgs.
200 x 300 x 16mm base plate support 510.40 kgs.
20mm diameter anchor bolts w/ nuts and washer 90.20 kgs.
300 x 300 x16mm thk MS plate 192.13 kgs.
150mm diam.x 6mm thk G.I. Pipe 7.00 pcs.
Steel Railing and Gate
50mm diam.G.I Pipe sched. 40 110.00 pcs.
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CERTIFIED:ISO 900110 14001]1S0 45001

B.PROGRAM OF WORKS

Particulars Quantity Unit Unit Rate Total Cost
Welding Rod 50.00 kgs.
Metal Expoxy Gray 7.00 gals
Hinges 44.00 pcs.
2) Labor
Skilled Labor days
Unskilled Labor days
Total Cost
Unit Cost .00 /lot
VI. PRE-PAINTED METAL SHEET
Quantity = 416.00 sq.m.
1) Materials
Pre-painted Metal Roofing Sheet 0.5mm (Rib-Type)(Blue) 463.00 sq.m
Pre-painted Ridge Roll 12.00 pcs
Pre-painted Gutter 24.00 pcs.
Pre-painted Flashing 14.00 pcs.
Teck Screw Metal 1500.00 pcs.
Roof Sealant 3.00 grtz
Blind Rivets 4.00 boxes
2) Labor
Skilled Labor days
Unskilled Labor days
Total Cost
Unit Cost .00 /sq.m.
Vil. PLUMBING
Quantity = 1.00 lot
1) Materials
WATER LINES
Drinking Trough
PPR Elbow 3/4" 25.00 pcs
PPR Tee 1 x 3/4" 4.00 pcs
PPR Gate valve 1" 4.00 pc
PPR Tee 3/4" 12.00 pcs.
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B.PROGRAM OF WORKS

Particulars Quantity Unit Unit Rate Total Cost
2" PVC Sanitary Pipe 1.00 pcs
2"PVC Clean out 6.00 pcs
Shower Sprinkler
PPR Tee 1 x 3/4" 3.00 pcs
PPR Gate valve 3/4" 2.00 pcs
PPR Elbow adopter 3/4" 8.00 pcs
PPR Tee 3/4" x 1/2" 12.00 pcs
Shower Head with Ball valve 1/2" 12.00 pcs
PPR Coupling 3/4" 22.00 pcs
PPR Coupling 1" 3.00 pcs
Teflon Tape big 7.00 pcs
Metal C Clamp 3 x 20mm 12.00 pcs
PPR Pipel" Pn40 9.00 pcs
PPR Pipe 3/4" Pn40 19.00 pcs
Submersible Pump 0.5 hp, single phase 220v 1.00 pcs
IBC Tank 1.00 sets
PE Hose 1/2 inch dia. 24.00 pcs
PE Tee 1/2 inch dia. 1.00 pcs
Mechanical Floater 6.00 pcs
PPR Reducer 3/4 x 1/2" bushing 6.00 pcs
2) Labor
Skilled Labor days
Unskilled Labor days
Total Cost
Unit Cost .00 /lot
VIIl. ELECTRICAL
Quantity = 1.00 lot
1) Materials

Panel Board, 50Amp 220 V, 2P, main CB 1 unit
4 Holes branches, Nema Closure branches circuit breaker
20 AT Ckt breaker 2 pair
30 AT Ckt breaker 2 pairs
Wires
14.0 mm2 THHN Wires 50 meters
5.5 mm2 THHN Wires 25 meters
3.5 mm2 THHN Wires 1 rolls
2.0 mm2 THHN Wires 2 rolls
Pipes and Fittings
PVC Pipel1/2" 107.00 pcs
RSC Pipe3/4" 2.00 pcs
Entrance Cap 3/4" 1.00 pcs
Utility Box 5.00 pcs
4 x 4 Junction Box 5.00 pcs
Devices
15 Watts LED bulb 9.00 pcs
Three Gang Switch 3.00 sets
Duplex Convenience Outlet (weather proof) 5.00 sets
Duplex Convenience Outlet (drop type) 4.00 sets
E-27 Receptacle 4" 9.00 pcs
Electrical Tape 5.00 pcs
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B.PROGRAM OF WORKS

Particulars Quantity Unit Unit Rate Total Cost
2) Labor
Skilled Labor days
Unskilled Labor days
Total Cost
Unit Cost .00 /lot
DIRECT COST

a. MATERIAL COST

b. LABOR COST

c. GENERAL REQUIREMENTS 01

d. GENERAL REQUIREMENTS 02
e. TOTAL DIRECT COST  (a+b+c+d)

INDIRECT COST
f. 0.CM. % (a+b)
g. PROFIT % (a+b+d)

h. TAX 5% (e+f+g)
i. TOTAL INDIRECT COST (f+g+h)

TOTAL ESTIMATED COST (e+i)




