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7 <P Department of Agriculture

- PHILIPPINE CARRBAO CENTER

CERTIFIED:ISO 9001{ISO 14001 IS0 45001

PROJECT :

LOCATION :
SUBJECT:

CONTINUATION OF THE COMPLETION OF THE CONSTRUCTION OF PROCESSING
FACILITY AND PRODUCT OUTLET FOR CCDP/PCC-VSU (BILIRAN)

Biliran, Biliran
Approved Budget of the Contract

A. SCOPE OF WORK

ITEM DESCRIPTION PERCENTAGE AMOUNT
1. GENERAL REQUIREMENTS
1. CONCRETING WORKS
A) Formworks And Scaffoldings
B) Structural Concreting
C) Reinforcing Steel Works
1. MASONRY WORKS
A) Masonry Wall & Parapet Wall Laying and Plastering
V. ROOFING AND STEEL WORKS
V. DOORS AND WINDOWS
VI. FINISHES
A) Paint Works
Vil. PLUMBING WORKS AND FIXTURES
Vill. ELECTRICAL WORKS
TOTAL 0.00%
Direct Cost:
A) Material Cost
B) Labor Cost

C) General Requirements O1:
D) General Requirements 02:

E) Total Direct Cost:

Indirect Costs

F) ocm

G) Profit

H) Tax

1) Total Indirect Cost:

(A+B+C+D)

(A+B) *_%

(A+B+D)* _%

(E+F+G)*5%
(F+G+H)

ITOTAL ESTIMATED PROJECT COST

Php




