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CONTINUATION OF THE COMPLETION OF THE CONSTRUCTION OF INSTITUTIONAL HERD
FACILITIES IN CHBU/PCC- CSU (PIAT, CAGAYAN) (REBID)

LOCATION : Piat, Cagayan

SUBJECT:  Approved Budget of the Contract

PROJECT :

A. SCOPE OF WORK

ITEM DESCRIPTION PERCENTAGE AMOUNT
DIRECT COST
I. GENERAL REQUIREMENTS
II. BACKFILLING WORKS
11l. COMMUNAL PEN (HOUSE 4)
11I.A. EARTHWORKS & DEMOLITION WORKS
111.B. REINFORCE CONCRETE WORKS
111.C. MASONRY WORKS
111.D. METAL STRUCTURE
lIL.E. PRE-PAINTED METAL SHEET
lILF. PLUMBING
111.G. ELECTRICAL
IV. CCOMMUNAL PEN (HOUSE 5)
IV.A. EARTHWORKS & DEMOLITION WORKS
IV.B. REINFORCE CONCRETE WORKS
IV.C. MASONRY WORKS
IV.D. METAL STRUCTURE
IV.E. PRE-PAINTED METAL SHEET
IV.E. PLUMBING
IV.G. ELECTRICAL
V. WASTEWATER TREATMENT FACILITY
V.A. REINFORCED CONCRETE WORKS
V.B. MASONRY WORKS, PLASTERING AND PLUMBING
DIRECT COST
a. MATERIAL COST
b. LABOR COST
¢. GENERAL REQUIREMENTS 01
d. GENERAL REQUIREMENTS 02
e. TOTAL DIRECT COST (at+b+ctd)
INDIRECT COST
fo.cm. % (a+b)
g. PROFIT % (a+b+d)
h. TAX 5% (e+f+g)
i. TOTAL INDIRECT COST (f+g+h)
TOTAL ESTIMATED COST (e+i) |




